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INTRODUCTION

Mt. Sterling-Montgomery County Economic Development hereby seeks bids for — Purchase and
Removal of Structures for Walters Industrial Park to be provided in accordance with the terms,
conditions, and specifications as set forth in this document.

Contractors/bidders interested in applying should visit www.gwadd.org/rfps-public-comment/ or contact Jason
Rainey, at 859.498-5400 or email jason@mtsterlingeconomicdevelopment.com for the full Invitation to Bid.
Sealed Bids must be received by 3:00 PM local time by Thursday, March 26™ ,2026. Bids shall either be mailed or
delivered in person at the following address: Mt. Sterling-Montgomery County Economic Development, Attn: Mr.
Jason Rainey, Executive Director 124 North Maysville Street, Mt. Sterling, KY 40353. All bids must be sealed and clearly
labeled “Purchase & Removal of Structures”.

BID SUBMISSION

The Mt. Sterling-Montgomery County Economic Development (the “IDA”) will accept sealed bids until
Wednesday, March 18, 2026, at 3:00 PM prevailing time. Bids shall either be mailed or delivered in person
at the following address: Mt. Sterling-Montgomery County Economic Development, Attn: Mr. Jason
Rainey, Executive Director 124 North Maysville Street, Mt. Sterling, KY 40353. All bids must be sealed
and clearly labeled “Asphalt Paving for Walters Industrial Park”. A public bid opening will be held after the
submission deadline has passed in the conference room of the Chamber of Commerce/Economic
Development Office at the same location that bids are to be submitted.

All bids and submitted information become the property of the IDA and will not be returned to the bidder.
It is not the intention of the specifications contained herewith to eliminate any bidder; however, quoted
items must equal or exceed stated specifications.

Bids received after this date and time may not be accepted. It is the sole responsibility of the bidder to
assure that the bid is submitted at the correct location outlined before the submission deadline. Typed
bids are preferred; however, if handwritten, the sheets must be legible. Information that is illegible may
result in the rejection of the bid.

Bids, once submitted, shall remain firm and open to acceptance by the IDA for a minimum period of ninety
(90) calendar days. The IDA may request a letter from bidders granting an extension of the 90-day period.

The IDA reserves the right to reject any and all bids, and to waive irregularities and/or minor immaterial
defects in submitted bids when such waiver is determined by the City to be in its best interest. Minor
exceptions to the specifications established herein shall be listed in detail on a separate sheet and
attached to the bid. The IDA shall determine whether any exception is minor.

Bid submission does not constitute a contract for goods and/or services with the IDA. Submission of and
signature on a bid constitutes acceptance by the bidder of the terms, conditions, and requirements set
forth in this ITB.
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Please do not contact any IDA staff member or any other person involved in the selection process, other
than the designated contact person(s), regarding the project contemplated under this ITB while it is
open and a selection has not been finalized. ANY ATTEMPT TO DO SO MAY RESULT IN
DISQUALIFICATION OF THE BIDDER’S SUBMITTAL FOR CONSIDERATION.

GENERAL PROVISIONS

1. Compliance with Laws and Regulations: Each bidder shall comply with all applicable Federal,
State, and Local laws and/or regulations concerning the type of goods and/or services being
procured under this ITB, which are deemed to be incorporated herein by reference.

The selected bidder agrees to comply with all statutes, rules, and regulations governing
safe and healthful working conditions, including the Occupational Health and Safety
Act of 1970, 29 U.S.C. 650 et seq., as amended, and KRS Chapter 338. The selected
bidder also agrees to notify the City in writing immediately upon detection of any
unsafe and/or unhealthy working conditions at the job site. The selected bidder
agrees to indemnify, defend, and hold the City harmless from all penalties, fines, or
other expenses arising out of the alleged violation of said laws.

2. Equal Opportunity Statutes: The IDA is an equal opportunity employer and does not discriminate
on the basis of race, color, religion, sex, national origin, age, marital status, physical or mental
disability, sexual orientation, gender identity, or any other characteristic protected by law. The
IDA is also committed to employing only United States citizens and aliens who are authorized to
work in the United States. The IDA complies with the Immigration Reform and Control Act of 1986.
Therefore, the selected bidder must demonstrate to the satisfaction of the IDA that it also
conforms to all Federal, State, and Local Equal Opportunity statutes. Further, the selected bidder
will reimburse the IDA for any damages incurred due to any violation of the above-mentioned
statutes by the bidder while under contract to the IDA.

3. Failure to Submit Required Documentation: Failure to submit ALL forms and information
required in this ITB may be grounds for disqualification. At the time of submission, each bidder
will be presumed to have inspected the site(s), if necessary, and to have read the scope and to be
thoroughly familiar with the project plans and contract documents (including any and all
addenda). The failure or omission of any bidder to examine any form, instrument, or document
shall in no way relieve any bidder from any obligation with respect to this ITB.

4. Submittal of Additional Information: Bidders must provide manufacturer’s product literature, if
available and appropriate, with the bid submission. While not necessary, the bidder may include
any product brochures, software documentation, sample reports, or other documentation that
may assist the IDA in better understanding and evaluating the bidder’s response. Additional
documentation shall not serve as a substitute for other documentation which is required by this
ITB to be submitted with the bid.
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Indication of Compliance: Each bidder shall indicate compliance with either a “Yes” or a “No” for
each item specification. Blank spaces shall be considered an indication of non-compliance. Any
deviation from the specification(s), or case where submitted literature does not fully support
meeting the specification(s), must be clearly cited on the attached “EXCEPTIONS TO
SPECIFICATIONS AND/OR COMMENTS” page. No deviation below “minimum” specifications will
be accepted.

Changes/Alterations to Submittal: Each bidder may change or withdraw a bid at any time prior
to the submission deadline; however, no oral modifications will be allowed. Only letters, or other
formal written requests for modifications or corrections of a previously submitted bid which is
addressed in the same manner as the bid and received by the IDA prior to the scheduled deadline
for receipt of bids, will be accepted. The bid, when opened, will then be corrected in accordance
with such written request(s), provided that the written request is received prior to the Bid
Submission deadline is plainly marked “modifications of bid.”

Addenda and Interpretations: All addenda will be posted to Lynn Imaging if any, shall be
considered in preparing a bid, and such addenda shall be made a part of this ITB. Before
submitting a bid, it is incumbent upon each bidder to be informed as to whether any addenda
have been issued, and the failure to cover in the bid any such addenda may result in
disqualification of that bid.

No interpretation of the meaning of the plans, specifications or other pre-bid
documents will be made to any bidder or ally. Every request for such interpretation
should be submitted through email to Mr. Jordan Haney, PE with Thoroughbred at
jhaney@tbredfirm.com and responses will be issued in the next addendum. Any and
all such interpretations and any supplemental instructions, if issued, will be posted
in addendum posted to Lynn Imaging. ALL QUESTIONS AND REQUESTS FOR
CLARIFICATION OR INTERPRETATION ARE DUE BY WEDNESDAY, MARCH 4, 2026,
AT 12:00 PM. Failure of any bidder to receive any such supplementation or
interpretation shall not relieve such bidder from any obligation under their bid as
submitted. All posts so issued shall become part of the ITB and/or contract
documents. All questions related to registration for use of the Lynn Imaging
platform should be directed to info@lynnimaging.com or contacting them at
859.255.1021.

Clarification of Submittal: The IDA reserves the right to obtain clarification of any point in a bid
or to obtain additional information from a bidder.

Bid Reservations: The IDA reserves the right to reject any or all bids, to award in whole or part,
and to waive minor immaterial defects in bids. The IDA reserves the right to award contracts based
on the best interest and/or most advantageous option for the IDA. The IDA may also consider any
alternative bid that meets its basic needs.
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Bidder’s Qualifications: Each bidder must demonstrate, to the satisfaction of the IDA, that its
firm/company has adequate equipment, personnel, experience and understanding of the
specifications to perform service under the contract to be awarded. The proposing contractor
must be KYTC Pre-Qualified for Asphalt Paving and must utilize a Pre-Qualified Hot-Mix Asphalt
Plant.

No contract will be awarded to any bidder who, in the opinion of the IDA, is not qualified
to perform satisfactorily due to a previously unfavorable performance, reputation
or lack of experience, capital, organization, equipment, and/or personnel to
conduct and complete the services in accordance with the terms and conditions of
the contract.

The selected bidder must comply with the City’s ordinances relating to Occupational
License Fees, Business Licenses, payroll and net profits, and any other ordinances
which may apply to any particular bid package.

"Or Equal” Clause: Whenever a material, article or piece of equipment is identified on the plans
or in the specifications by reference to manufacturer's or vendors' names, trade names, catalog
numbers, etc., it is intended merely to establish a standard; any materials, articles or equipment
of other manufacturers and vendors which will perform adequately the duties imposed by the
general design will be considered equally acceptable provided the material, article or equipment
so proposed is, in the opinion of the IDA, of equal substance and function.

New Goods, Fresh Stock: Unless otherwise specifically stated, all bidders shall provide new
commodities, fresh stock, latest model, design, or package.

Bidder Preference: Pursuant to KRS 45A.494, which is incorporated herein by reference: “A
resident bidder of the Commonwealth shall be given a preference against a nonresident bidder
registered in any state that gives or requires a preference to bidders from that state. The
preference shall be equal to the preference given or required by the state of the nonresident
bidder.”

No Liability: The IDA is not liable for any expenses or costs incurred in connection with the
preparation of bids.

Method of Procurement: Procurement for goods and/or services pursuant to this ITB shall be in
conformance with Purchasing Policies as adopted by the IDA. Questions regarding the proper
procurement method(s) should be submitted via email to Mr. Jason Rainey at
jason@mtsterlingchamber.com.

Open Records Laws: At the time a bid is submitted to the IDA, bidder shall identify any information
that is submitted as part of the bid that is proprietary or confidential in nature and not subject to
release for public inspection. The IDA will make its best effort to protect any proprietary or
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confidential information to the extent allowable under the Kentucky Open Records Act (KRS
61.870 to KRS 61.884).

Bribery Clause: By signature of an authorized agent on the bid, each bidder certifies that no
employee of the bidder’s firm, any affiliate or subcontractor, has bribed or attempted to bribe an
officer or employee of the IDA.

Ambiguity, Conflict, or Errors in ITB: If a bidder discovers any ambiguity, conflict, discrepancy,
omission or other such error in the ITB, the bidder shall immediately notify the IDA of such error
in writing and request modification or clarification of the document, if allowable by the IDA.

Pricing: All prices shall be quoted inclusive of any taxes. Any items purchased by a contractor that
will be used in the fulfillment of a contract are NOT exempt from sales tax. In case of a discrepancy
in the extension of a unit price, the unit price shall govern the total price.

Bonding: A certified check or “Bid Bond” in the amount of five percent (5%) of the bid price must
be included with the bid response. Certified checks will be returned upon receipt of executed
contract. In the event of failure to enter into a contract within the time period set forth in this
bid, it is agreed that the certified check may be cashed and the funds retained by the IDA as
liquidated damages. Checks of unsuccessful bidders will be returned when the bid has been
awarded. If a “Bid Bond” is supplied, a copy must accompany the sealed bid to satisfy this
requirement.

Insurance Requirements: The selected bidder covenants and agrees to maintain and keep in force
during the term of the contract (to be awarded) insurance against claims for injuries to persons
or damage to property which may arise from or in connection with the performance of the work
hereunder and the results of that work by the selected bidder and their agents, representatives,
employees, or subcontractors. With respect to General Liability, Errors & Omissions, Contractors
Pollution Liability, and/or Asbestos Pollution Liability, coverage should be maintained for a
minimum of five (5) years after contract completion. Coverage shall be at least as broad as:

A. Commercial General Liability (CGL): CGL on an “occurrence” basis, including products and
completed operations, property damage, bodily injury and personal & advertising injury with
limits no less than $2,000,000 per occurrence. If a general aggregate limit applies, either the
general aggregate limit shall apply separately to this project/location or the general aggregate
limit shall be twice the required occurrence limit.

B. Automobile Liability: Any auto, or if the selected bidder has no owned autos, hired and non-
owned autos, with limit no less than $1,000,000 per accident for bodily injury and property
damage.

C. Workers’ Compensation insurance as required by the Commonwealth of Kentucky, with
Statutory Limits, and Employer’s Liability Insurance with limit of no less than $1,000,000 per
accident for bodily injury or disease.
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D. Contractors Pollution Liability and/or Asbestos Pollution Liability and/or Errors & Omissions
applicable to the work being performed, with a limit no less than $1,000,000 per claim or
occurrence and $2,000,000 aggregate per policy period of one year.

If the selected bidder maintains broader coverage and/or higher limits than the minimums shown
above, the IDA requires and shall be entitled to the broader coverage and/or higher limits
maintained by the selected bidder. Any available insurance proceeds in excess of the specified
minimum limits of insurance and coverage shall be available to the IDA.

Self-Insured Retentions: Self-insured retentions must be declared to and approved by the IDA. At
the option of the IDA, the selected bidder shall provide coverage to reduce or eliminate such self-
insured retentions as respects the IDA, its officers, officials, employees, and volunteers; or the
selected bidder shall provide evidence satisfactory to the IDA guaranteeing payment of losses and
related investigations, claim administration, and defense expenses. The policy language shall
provide, or be endorsed to provide, that the self-insured retention may be satisfied by either the
named insured or IDA.

Other Insurance Provisions: The General Liability, Automobile Liability, Contractors Pollution
Liability, and/or Asbestos Pollution policies are to contain, or be endorsed to contain, the
following provisions: (1) The IDA, its officers, officials, employees, and volunteers are to be
covered as additional insureds with respect to liability arising out of work or operations
performed by or on behalf of the selected bidder including materials, parts or equipment
furnished in connection with such work or operations. General liability coverage can be provided
in the form of an endorsement to the selected bidder’s insurance; (2) For any claims related to
this project, the selected bidder’s insurance coverage shall be primary insurance coverage at
least as broad as respects the IDA, its officers, officials, employees, agents, and volunteers. Any
insurance or self-insurance maintained by the IDA its officers, officials, employees, agents, or
volunteers shall be excess of the selected bidder’s insurance and shall not contribute with it; and
(3) Each insurance policy required above shall provide that coverage shall not be canceled, except
with notice to the IDA.

In addition, the Automobile Liability policy shall be endorsed to include Transportation Pollution
Liability insurance, covering materials to be transported by Contractor pursuant to the contract.
This coverage may also be provided on the Contractors Pollution Liability policy. If General
Liability, Contractors Pollution Liability and/or Asbestos Pollution Liability and/or Errors &
Omissions coverages are written on a claims-made form: (1) The retroactive date must be shown
and must be before the date of the contract or the beginning of contract work; (2) Insurance must
be maintained, and evidence of insurance must be provided for at least five (5) years after
completion of the contract of work; (3) If coverage is canceled or non-renewed, and not replaced
with another claims-made policy form with a retroactive date prior to the contract effective date,
the selected bidder must purchase an extended period coverage for a minimum of five (5) years
after completion of contract work; (4) A copy of the claims reporting requirements must be
submitted to the IDA for review; and (5) If the services involve lead-based paint or asbestos
identification / remediation, the Contractors Pollution Liability shall not contain lead-based paint
or asbestos exclusions. If the services involve mold identification/remediation, the Contractors
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Pollution Liability shall not contain a mold exclusion and the definition of “Pollution” shall include
microbial matter including mold.

Acceptability of Insurers: Insurance is to be placed with insurers with a current A.M. Best rating
of no less than A: VII if admitted in the Commonwealth of Kentucky. If Contractors Pollution
Liability, Asbestos Pollution and/or Errors & Omissions coverages are not available from an
admitted insurer, the coverage may be written by a non-admitted insurance company. A non-
admitted company should have an A.M. Best rating of A:X or higher.

Verification of Coverage: Selected bidder shall furnish the IDA with original certificates and
amendatory endorsements, or copies of the applicable insurance language, effecting coverage
required by this contract. All certificates and endorsements are to be received and approved by
the IDA before work commences. However, failure to obtain the required documents prior to the
work beginning shall not waive the selected bidder’s obligation to provide them. The IDA reserves
the right to require complete, certified copies of all required insurance policies, including
endorsements required by these specifications, at any time. A copy of the policy declarations and
endorsement page shall be provided to IDA to facilitate verification of coverages and spot any
undesirable policy limitations or exclusions.

Waiver of Subrogation: Selected bidder hereby grants to IDA a waiver of subrogation which any
insurer may acquire against IDA, its officers, officials, employees, and volunteers, from the
selected bidder by virtue of the payment of any loss. Selected bidder agrees to obtain any
endorsement that may be necessary to affect this waiver of subrogation, but this provision applies
regardless of whether or not the IDA has received a waiver of subrogation endorsement from the
insurer. The Workers’ Compensation policy shall be endorsed with a waiver of subrogation in
favor of the IDA for all work performed by the selected bidder, its employees, agents, and
subcontractors.

Subcontractors: Selected bidder shall require and verify that all subcontractors maintain
insurance meeting all the requirements stated herein, and the selected bidder shall ensure that
IDA is an additional insured on insurance required from subcontractors. For CGL coverage
subcontractors shall provide as broad a coverage as selected bidder.

Special Risks or Circumstances: IDA reserves the right to modify these requirements, including
limits, based on the nature of the risk, prior experience, insurer, coverage, or other special
circumstances.

Indemnification and Hold Harmless: The selected bidder covenants to save, defend, keep
harmless, and indemnify the IDA and all of its officers, departments, agencies, agents, and
employees from and against all claims, loss, damage, injury, fine, penalties, and costs including
court costs and attorney’s fees, charges, liability, and exposure however caused resulting from,
arising out of, or in any way connected with the bidder’s negligent performance or non-
performance of the terms of this ITB and/or the contract to be awarded. This provision shall in no
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way be limited by any financial responsibility or insurance requirements and shall survive the
termination of the contract to be awarded to the selected bidder.

Ability to Meet Obligations: Each bidder affirmatively states that there are no actions, suits or
proceedings of any kind pending against the bidder or, to its knowledge, threatened against the
bidder before or by any court, governmental body or agency or other tribunal or authority which
would, if adversely determined, have a materially adverse effect on the authority or ability of
bidder to perform its obligations under the contract to be awarded pursuant to this ITB, or which
guestion the legality, validity, or enforceability hereof or thereof.

Agreement to ITB Terms: In submitting a bid, each bidder agrees that it has carefully examined
the project site(s), if necessary, specifications, and all provisions relating to the services to be
performed attached hereto and made a part of the bid (including any and all addenda). The failure
or omission of any bidder to examine any form, instrument, or document shall in no way relieve
any bidder from any obligation with respect to this bid. By acceptance of a contract under this
ITB, the selected bidder states that it understands the meaning, intent, and requirements of the
ITB and agrees to the same. The selected bidder shall warrant that it is familiar with and
understands all provisions herein and shall warrant that it can comply with them. No additional
compensation to the selected bidder shall be authorized for services or expenses reasonably
covered under these provisions that the bidder omits from its bid.

Method of Award: The award will be based upon the lowest responsive and responsible TOTAL
LUMP SUM BID PRICE BASED UPON UNIT PRICING AND QUANITIES PROVIDED. The IDA reserves
the right to consider, as a part of the bid evaluation, the stated warranty, stated delivery
schedule, service, features, upgrades, and payment terms.

Standard Contract: The selected bidder will be required to sign a contract for goods and/or
construction services with the IDA within fourteen (14) days of the “Notice of Award.” The
contract will contain terms and conditions that include, but are not limited to, the term and
duration, a sworn statement regarding campaign finance laws, a provision indicating that the
bidder and its employees or agents are not employees of the IDA, a termination clause, an
additional termination clause of those agreements covering multiple fiscal years in the event that
sufficient funds are not appropriated as part of the budget process, provision that Kentucky law
applies to interpretation of the agreement and any disputes and that venue shall be Montgomery
County, KY, and a provision that the services cannot be assigned without the prior approval of the
IDA.

A “Notice to Proceed” will be issued once the agreement has been signed by both parties and all
required paperwork herein described is received by the IDA.

Default; Termination: In the event that any of the provisions of this ITB and/or the contract to be
awarded are violated by the selected bidder, such breach shall constitute a default. In the event
of a default, the IDA may serve written notice upon the bidder of its intention to terminate the
contract, such notice to contain the reasons for such intention to terminate. Unless within ten
(10) days after the serving of such notice upon the bidder such violation or delay shall cease and
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satisfactory arrangement of correction be made, the contract shall, upon the expiration of said
ten (10) days, cease and terminate.

The IDA shall be authorized to terminate for its own convenience all contracts for the
procurement of supplies and services when the procuring IDA determines in writing
that such termination will be in the best interest of the IDA.

Assignment: The selected bidder shall not assign or subcontract any portion of the contract
without the express written consent of the IDA. Any purported assignment or subcontract in
violation hereof shall be void. It is expressly acknowledged that the IDA shall never be required or
obligated to consent to any request for assignment or subcontract; and further that such refusal
to consent can be for any or no reason, fully within the sole discretion of the IDA.

Contractor Status: Bidder understands and agrees that its employees, agents, and/or sub-bidders
are not employees of the IDA for any purpose whatsoever.

Authority to do Business: Each bidder must be a duly organized and authorized to do business
under the laws of Kentucky. Bidders must be in good standing and have full legal capacity to
provide the services specified under the contract to be awarded. The selected bidder must have
all necessary rights and lawful authority to enter into the contract for the full term thereof and
ensure that proper corporate or other action has been duly taken authorizing the bidder to enter
into the contract. Upon request, the selected bidder agrees to provide the IDA with a copy of a
corporate resolution authorizing this action and/or a letter from an attorney confirming that the
bidder is authorized to do business in the State of Kentucky. All bids must be signed by a duly
authorized officer, agent, or employee of the bidder.

Severability: If any term or provision of this ITB is found to be illegal or unenforceable, the
remainder of the ITB shall remain in full force and such term or provision shall be deemed stricken.

Use of IDA Name, Seal, and/or Logo: The selected bidder will not appropriate or make use of the
IDA’s name or any of its trade or service marks or property (including but not limited to any logo
or seal), in any promotion, endorsement, advertisement, testimonial or similar use without the
prior written consent of the IDA. If such consent is granted, the IDA reserves the right, in its sole
discretion, to immediately terminate and revoke such use for any reason whatsoever. The
selected bidder agrees that it shall cease and desist from any unauthorized use immediately upon
being notified by the IDA.

Discrepancies: If a discrepancy arises between the IDA’s procurement and contracting

requirements and any other referenced provisions, the IDA’s requirements shall take precedence
and control.

PROJECT OVERVIEW
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The Mt. Sterling-Montgomery County Economic Development is seeking a contractor to provide the
following: Construction of Aggregate Base, Asphalt Base and Asphalt Surface and Installation of Pavement
Markings for the Walters Industrial Park Expansion project. The site grading and subgrade preparation will
be completed under a separate contract to start in 2026. Please note that asphalt paving will not begin
until all infrastructure and grading have been completed. Walters Industrial Park Master Plan and KYTC
Pavement Markings are provided for information purposes. Final design drawings will dictate final
quantities.

BID REQUIREMENTS

BASE BID: Unit Price bid to construct the work described in the project overview above and based upon
the project quantities outlined on the bid form. All bid prices should be all inclusive and be held until June
30, 2027. All responding contractors will be required to have KYTC Pre-Qualification for Grade & Drain,
Asphalt Placement, and Pavement Markings. All asphalt materials shall be produced at an asphalt mixing
plant currently approved by the Kentucky Transportation Cabinet, Division of Materials, and listed on the
Cabinet’s List of Approved Materials at the time of production.

PRE-BID MEETING

No Pre-Bid meeting will be held for this Invitation to Bid. Any and all questions should be submitted by
email to Mr. Jordan Haney with Thoroughbred at jhaney@tbredfirm.com. Any addendums will be posted
www.gwadd.org/rfps-public-comment/

BID SPECIFICATIONS

COMPLIANCE REQUIREMENTS:
1. Kentucky Transportation Cabinet (KYTC) Specifications for Road and Bridge Construction

WARRANTY: Bidder warrants said goods and services for a period of one (1) year after installation and
warrants that such goods and services shall meet all City and State specifications.

All work to conform to the most current details and specifications as provided by the attached plans. Any
details or specifications not included in the attached plans shall conform to the most current details and
specifications as provided by KYTC. Exceptions to be determined by the Engineer.

1. The Contractor shall:
a. Provide MUTCD-compliant traffic control measures for all work in the street that may interrupt
traffic.
b. Be required to disclose all subcontractors and suppliers and submit an “Affidavit of Payment of
Debts and Claims an Affidavit of Release of Liens” for the bidder and each subcontractor and
supplier. The City reserves the right to approve any changes to the list.

2. Incidental work includes: Notifications, mobilization/demobilization (unless otherwise noted),
permits, surveying, traffic control, and project site clean-up. All labor and installation costs are to be
included with the unit price bid associated with their work —there will NOT be a separate bid quantity
for these items.
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BID RESPONSE FORM

TOTAL BID:

NAME OF FIRM:

ADDRESS:

NAME (Type or Print):

TELEPHONE:

EMAIL:

*  Authorized Signature:

Date:

*  Signature certifies the proposed solution and services meet all requirements outlined in this bid proposal and the vendor
will comply with all specified requirements unless exceptions are noted below.

Bidder Acknowledges receipt of Addendum as noted: (mark N/A if none)

# Dated
# Dated
# Dated
Sub-Contractor / Supplier Contract Amount
S
S
S
S
Check here and attach additional sheets for additional Sub-Contractors/Suppliers.
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EXCEPTIONS TO SPECIFICATIONS AND/OR COMMENTS
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BID ITEMS LIST

Mobilization Quantity | Unit | Unit Cost Total Fee

Mobilization 1 EA $

Roadway, Sidewalk, and Appurtenances

Dense Grade Aggregate (Roadway Construction) -

10" Thickness 8,000 Tons $
Asphalt Base (PG 64-22) - 6" Thickness 5,000 Tons $
Asphalt Surface (PG 64-22) - 1.5" Thickness 1,200 Tons $
4" Double Yellow Centerline Pavement Markings 5,000 LF $
6" White Edge line Pavement Markings 10,000 LF $

Total Bid Price (Total of all Lump Sum and Unit Price

Key: LS=Lump Sum, LF= Linear Feet, EA=Each, SY= Square Yard, CY=
Cubic Yard

Updated 2.24.2026 JSR
Estimated Quantities and Adjustment of Scope
The quantities shown in the Bid Form are approximate and are provided for the purpose of bid
comparison only. Actual quantities to be constructed will be determined by the final design and
field conditions.
Payment will be made only for actual quantities of work performed and accepted, at the unit
prices bid.
The Owner reserves the right to increase, decrease, or eliminate any quantity of work as
necessary to accommodate final design requirements, field conditions, and/or available project
funding, including adjustment of the scope of work to remain within the project budget.
Such adjustments shall not constitute a basis for claim for damages, loss of anticipated profits,
or other compensation beyond the unit prices bid.
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AFFIDAVIT

Comes the Affiant, , and after being first duly sworn under
penalty of perjury as follows:

1.

His/her name is and he/she is the individual or the
authorized representative of (hereinafter
referred to as "Bidder"), and is authorized to submit the Bidder Response Form, equal
opportunity agreement and Vendor’s Statement Pursuant to KRS 45A.343 attached hereto and
incorporated herein by reference.

Bidder will pay all taxes and fees, which are owed to the Mt. Sterling — Montgomery County IDA
(the “IDA”) at the time the bid is submitted, prior to award of the contract and will maintain a
"current" status in regard to those taxes and fees during the life of the contract.

Bidder will obtain a business license from the City of Mount Sterling, if applicable, prior to award
of the contract.

Bidder has authorized the City to verify the above-mentioned information with the Division of
Revenue and to disclose that taxes and/or fees are delinquent or that a business license has not
been obtained.

Bidder has not knowingly violated any provision of the campaign finance laws of the
Commonwealth of Kentucky within the past five (5) years and the award of a contract to the
Bidder will not violate any provision of the campaign finance laws of the Commonwealth.

Bidder acknowledges that "knowingly" for purposes of this Affidavit means, with respect to
conduct or to circumstances described by a statute or ordinance defining an offense, that a
person is aware or should have been aware that his conduct is of that nature or that the
circumstance exists.

Further, Affiant sayeth naught.

Affiant

STATE OF
COUNTY OF

The foregoing instrument was subscribed, sworn to and acknowledged before me by

on this the day of

, 2026.

My Commission expires:

NOTARY PUBLIC, STATE AT LARGE
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BID SUBMISSION DEADLINE: WEDNESDAY MARCH 18™, 2026, AT 3:00 PM LOCAL TIME

EQUAL OPPORTUNITY AGREEMENT

The Law

Title VII of the Civil Rights Act of 1964 (amended 1972) states that it is unlawful for an employer to
discriminate in employment because of race, color, religion, sex, age (40-70 years) or national origin.
Executive Order No. 11246 on Nondiscrimination under Federal contract prohibits employment
discrimination by vendor and sub-vendor doing business with the Federal Government or recipients
of Federal funds. This order was later amended by Executive Order No. 11375 to prohibit
discrimination on the basis of sex.
Section 503 of the Rehabilitation Act of 1973 states:
The Vendor will not discriminate against any employee or applicant for employment because
of physical or mental handicap.
Section 2012 of the Vietnam Era Veterans Readjustment Act of 1973 requires Affirmative Action on
behalf of disabled veterans and veterans of the Vietnam Era by vendors having Federal contracts.
Section 206(A) of Executive Order 12086, Consolidation of Contract Compliance Functions for Equal
Employment Opportunity, states:
The Secretary of Labor may investigate the employment practices of any Government
vendor or sub-vendor to determine whether or not the contractual provisions specified in
Section 202 of this order have been violated.

3k 3k 3k >k 3k 3k 3k 3k >k 5k >k 3k 3k >k 5k 3k 3k 3k %k 5k >k >k %k >k 5k k >k k ok k

The IDA practices Equal Opportunity in recruiting, hiring, and promoting. It is the IDA intent to affirmatively
provide employment opportunities for those individuals who have previously not been allowed to enter into
the mainstream of society. In following this commitment to Equal Employment Opportunity and because the
IDA is the benefactor of the Federal funds, it is both against the IDA policy and illegal for the IDA to let
contracts to companies which knowingly or unknowingly practice discrimination in their employment
practices. Violation of the above-mentioned ordinances may cause a contract to be canceled and the vendors
may be declared ineligible for future consideration.

Please sign this statement in the appropriate space acknowledging that you have read and understand the
provisions contained herein. Return this document as part of your application packet.

Bidders

I/We agree to comply with the Civil Rights Laws listed above that govern employment rights of minorities,
women, Vietnam veterans, handicapped and aged persons.

Signature Name of Firm
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VENDOR'’S STATEMENT PURSUANT TO KRS 45A.343

45A.343 Local Public Agency may adopt provisions of KRS 45A.345 to 45A.460 — Effect of Adoption
— Contracts are required to mandate revealing of violations of and compliance with
specified KRS chapters — Effect of nondisclosure or noncompliance. (KRS 136 — Corporate
taxes; KRS 139 — Sales & use taxes; KRS 141 — Income taxes; KRS 337 — Wage and hour;
KRS 338 — Occupational safety; KRS 341 — Unemployment; KRS 342 — Workers Comp.)

The undersigned, as a duly authorized officer of pursuant to KRS
45A.343 states;

1. To the best of my knowledge, information and belief, has not been
finally determined to have violated any of the provisions of KRS Chapters 136, 139, 141, 337, 338, 341, or
342 that apply to it within the five-year period preceding this statement.

a) Cancel its contract with , and

b) Disqualify from eligibility for
future contracts awarded by the Industrial Authority for a period of two years.

This the day of , 2026.

Firm:

By:

Title:
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Asphalt Paving for Walters Industrial Park
BID SUBMISSION DEADLINE: WEDNESDAY MARCH 18™, 2026, AT 3:00 PM LOCAL TIME

QUALIFICATIONS STATEMENT
THE INFORMATION SUPPLIED IN THIS DOCUMENT IS CONFIDENTIAL TO THE
EXTENT PERMITTED BY LAWS AND REGULATIONS
ARTICLE 1—GENERAL INFORMATION

1.01 Provide contact information for the Business:

Legal Name of Business:

Corporate Office
Name: Phone number:
Title: Email address:

Business address of corporate office:

Local Office
Name: Phone number:
Title: Email address:

Business address of local office:

1.02  Provide information on the Business’s organizational structure:

Form of Business: | [ Sole Proprietorship (1 Partnership [1 Corporation

O Limited Liability Company ! Joint Venture comprised of the following companies:

1.

2.

3.

Provide a separate Qualification Statement for each Joint Venturer.

Date Business was formed: State in which Business was formed:

Is this Business authorized to operate in the Project location? | [0 Yes [0 No [J Pending
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1.03 Identify all businesses that own Business in whole or in part (25% or greater), or that are
wholly or partly (25% or greater) owned by Business:

Name of business: Affiliation:
Address:
Name of business: Affiliation:
Address:
Name of business: Affiliation:
Address:

1.04  Provide information regarding the Business’s officers, partners, and limits of authority.

Name: Title:
Authorized to sign contracts: [ Yes LI No Limit of Authority: | S
Name: Title:
Authorized to sign contracts: [ Yes LI No Limit of Authority: | S
Name: Title:
Authorized to sign contracts: [ Yes [ No Limit of Authority: | S
Name: Title:

ARTICLE 2—LICENSING

2.01  Provide information regarding licensure for Business:

Name of License:

Licensing Agency:

License No: Expiration Date:

Name of License:

Licensing Agency:

License No: Expiration Date:
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ARTICLE 3—DIVERSE BUSINESS CERTIFICATIONS

3.01 Provide information regarding Business’s Diverse Business Certification, if any. Provide
evidence of current certification.

Certification

Certification Certifying Agency Date

[1 Disadvantaged Business Enterprise

L1 Minority Business Enterprise

1 Woman-Owned Business Enterprise

1 Small Business Enterprise

[ Disabled Business Enterprise

1 Veteran-Owned Business Enterprise

[ Service-Disabled Veteran-Owned Business

[0 HUBZone Business (Historically
Underutilized) Business

[ Other

0 None

ARTICLE 4—SAFETY

4.01 Provide information regarding Business’s safety organization and safety performance.

Name of Business’s Safety Officer:

Safety Certifications

Certification Name Issuing Agency Expiration
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4.02 Provide Worker’s Compensation Insurance Experience Modification Rate (EMR), Total
Recordable Frequency Rate (TRFR) for incidents, and Total Number of Recorded Manhours
(MH) for the last 3 years and the EMR, TRFR, and MH history for the last 3 years of any
proposed Subcontractor(s) that will provide Work valued at 10% or more of the Contract
Price. Provide documentation of the EMR history for Business and Subcontractor(s).

Year

Company EMR | TRFR | MH | EMR | TRFR | MH | EMR

TRFR | MH

ARTICLE 5—FINANCIAL

5.01 Provide information regarding the Business’s financial stability. Provide the most recent
audited financial statement, and if such audited financial statement is not current, also

provide the most current financial statement.

Financial Institution:

Business address:

Date of Business’s most recent financial statement:

O Attached

Date of Business’s most recent audited financial statement:

O Attached

Financial indicators from the most recent financial statement

Contractor’s Current Ratio (Current Assets + Current Liabilities)

Contractor’s Quick Ratio ((Cash and Cash Equivalents + Accounts Receivable +
Short Term Investments) + Current Liabilities)
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ARTICLE 6—SURETY INFORMATION

6.01  Provide information regarding the surety company that will issue required bonds on
behalf of the Business, including but not limited to performance and payment bonds.

Surety Name:

Surety is a corporation organized and existing under the laws of the state of:

Is surety authorized to provide surety bonds in the Project location? | [ Yes [ No

Is surety listed in “Companies Holding Certificates of Authority as Acceptable Sureties on
Federal Bonds and as Acceptable Reinsuring Companies” published in Department Circular 570
(as amended) by the Bureau of the Fiscal Service, U.S. Department of the Treasury?

O Yes [ No

Mailing Address

(principal place of business):

Physical Address

(principal place of business):

Phone (main): Phone (claims):

ARTICLE 7—INSURANCE

7.01  Provide information regarding Business’s insurance company(s), including but not
limited to its Commercial General Liability carrier. Provide information for each provider.

Name of insurance provider, and type of policy (CLE, auto, etc.): ‘

Insurance Provider Type of Policy (Coverage Provided)
Are providers licensed or authorized to issue policies in the Project location? LI Yes LI No
Does provider have an A.M. Best Rating of A-VII or better? [JYes [JNo

Mailing Address

(principal place of business):

Physical Address

(principal place of business):

Phone (main):
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ARTICLE 8—CONSTRUCTION EXPERIENCE

8.01  Provide information that will identify the overall size and capacity of the Business.

Average number of current full-time employees:

Estimate of revenue for the current year:

Estimate of revenue for the previous year:

8.02  Provide information regarding the Business’s previous contracting experience.

Years of experience with projects like the proposed project:

As a general contractor: As a joint venturer:

Has Business, or a predecessor in interest, or an affiliate identified in Paragraph 1.03:

Been disqualified as a bidder by any local, state, or federal agency within the last 5 years?
Yes I No

Been barred from contracting by any local, state, or federal agency within the last 5 years?
Yes I No

Been released from a bid in the past 5 years? [ Yes [1 No

Defaulted on a project or failed to complete any contract awarded to it? [ Yes [ No

Refused to construct or refused to provide materials defined in the contract documents or in
a change order? [ Yes [1 No

Been a party to any currently pending litigation or arbitration? [ Yes [ No

Provide full details in a separate attachment if the response to any of these questions is Yes.

8.03  Listall projects currently under contract in Schedule A and provide indicated information.

8.04  List a minimum of three and a maximum of six projects completed in the last 5 years in
Schedule B and provide indicated information to demonstrate the Business’s experience
with projects similar in type and cost of construction.

8.05 In Schedule C, provide information on key individuals whom Business intends to assign to
the Project. Provide resumes for those individuals included in Schedule C. Key individuals
include the Project Manager, Project Superintendent, Quality Manager, and Safety
Manager. Resumes may be provided for Business’s key leaders as well.

ARTICLE 9—REQUIRED ATTACHMENTS

9.01 Provide the following information with the Statement of Qualifications:

A. If Business is a Joint Venture, separate Qualifications Statements for each Joint
Venturer, as required in Paragraph 1.02.

B. Diverse Business Certifications if required by Paragraph 3.01.
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Certification of Business’s safety performance if required by Paragraph 4.02.

Financial statements as required by Paragraph 5.01.

Attachments providing additional information as required by Paragraph 8.02.
Schedule A (Current Projects) as required by Paragraph 8.03.

Schedule B (Previous Experience with Similar Projects) as required by Paragraph 8.04.

I @™ mo O

Schedule C (Key Individuals) and resumes for the key individuals listed, as
required by Paragraph 8.05.

I.  Additional items as pertinent.

J.  KYTC Pre-Qualification Documentation
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This Statement of Qualifications is offered by:

Business:
(typed or printed name of organization)
By:
(individual’s signature)

Name:

(typed or printed)
Title:

(typed or printed)
Date:

(date signed)

(If Business is a corporation, a partnership, or a joint venture, attach evidence of authority to

Adtest: (individual’s signature)
Name: .
(typed or printed)
Title:
(typed or printed)
Address for giving notices:
Designated Representative:
Name:
(typed or printed)
Title:
(typed or printed)
Address:
Phone:
Email:
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ITB NO. 2026-01
Asphalt Paving for Walters Industrial Park

Schedule A—Current Projects
MName of Organization
Project Owner Project Name |
General Description of Project |
Project Cost Date Project |
Key Project Personnel Project Manager Project Superintendent Safety Manager Quality Control Manager
Mame
Reference Contact Information (listing names indicates approval to contacting the names individuals as a reference]
Narme Title/Position Organization Telephone Email
Cwner
Designer
Construction Manager
Project Owner | Project Name |
General Description of Project |
Project Cost Date Project |
Key Project Personnel Project Manager Project Superintendent Safety Manager Quality Control Manager
Mame
Reference Contact Information (listing names indicates approval to contacting the names individuals as a reference]
Name Title/Position Organization Telephone Email
Owner
Designer
Construction Manager
Project Owner | Project Name |
General Description of Project |
Project Cost Date Project |
Key Project Personnel Project Manager Project Superintendent Safety Manager Cuality Control Manager
Mame
Reference Contact Information (listing names indicates approval to contacting the names individuals as a reference)
MNarme Title/Position Organization Telephone Emiail
Cwner
Designer

Construction Manager
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ITB NO. 2026-01
Asphalt Paving for Walters Industrial Park

Schedule B—Previous Experience with Similar Projects

Mame of Organization

Project Owner Project Name |
General Description of Project |
Project Cost Date Project |
Key Project Personnel Froject Manager Project Superintendent Safety Manager Quality Control Manager
Mame
Reference Contact Information (listing names indicates approval to contacting the names individuals as a reference)
Name Title/Position Organization Telephone Email
Cwner
Desigmer
Construction Manager
Project Owner | Project Name |
General Description of Project |
Project Cost Date Project |
Key Project Personnel Froject Manager Project Superintendent Safety Manager Quality Control Manager
MName
Reference Contact Information (listing names indicates approval to contacting the names individuals as a reference]
Name Title/Position Crrganization Telephone Email
Cwnier
Designer
Construction Manager
Project Owner | Project Name |
General Description of Project |
Praject Cost Date Project |
Key Project Personnel Project Manager Project Superintendent Safety Manager Cuality Control Manager
MName
Reference Contact Information (listing names indicates approval to contacting the names individuals as a reference)
Name Title/Position COrganization Telephone Emiail
Owner
Designer

Construction Manager
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Schedule C—Key Individuals

Project Manager

Mame of individual

¥ears of experience as project manager

Years of experience with this organization

Mumber of similar projects as project manager

Mumber of similar projects in other positions

Current Project Assignments

Mame of assignment

Percent of time used for
thiz project

Estimated project
completion date

Reference Contact Information (listing names indicates approval to contact named individuals as a reference)

Mame Mame
Title/Paosition Title/Position
Organization Organization
Telephone Telephone

Email Email

Praject Project
Candidate’s role on Candidate's role on
project project

Project Superintendent

Mame of individual

Years of experience as project superintendent

Years of experience with this organization

Mumber of similar projects as project superintendent

Mumber of similar projects in other positions

Current Project Assignments
Mame of assignment

Percent of time used for
this project

Estimated project
completion date

Reference Contact Information (listing names indicates approval to contact named individuals as a reference)

Mame Mame
Title/Paosition Title/Position
Organization Organization
Telephone Telephone
Email Email

Praject Project
Candidate’s Candidate’s
role on project role on project
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Safety Manager

Mame of individual

Years of experience as project manager

Years of experience with this organization

Mumber of similar projects as project manager

Mumber of similar projects in other positions

Current Project Assignments

Mame of assignment

Percent of time used for
this project

Estimated project
completion date

Reference Contact Information (listing names indicates approval to contact named individuals as a reference)

Mame Mame
Title/Position Title/Position
Organization Organization
Telephone Telephone

Email Ermail

Praject Project
Candidate’s role on Candidate's role on
project project

Quality Control Manager
Mame of individual

Years of experience as project superintendent
Years of experience with this organization

Mumber of similar projects as project superintendent

Mumber of similar projects in other positions

Current Project Assignments

Mame of assignment

Percent of time used for
this project

Estimated project
completion date

Reference Contact Information (listing names indicates approval to contact named individuals as a reference)

Mame Mame
Title/Position Title/Positicn
Organization Organization
Telephone Telephone
Ermail Email

Praject Project
Candidate’s Candidate's
role on project role on project
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CHECKLIST FOR REQUIREMENTS

**Initial “ " for all below as indicated or bid may be rejected.**
BIDDER RECEIVED AND UNDERSTANDS THE INVITATION TO BID PACKAGE AND SPECIFICATIONS.

A “BID BOND” OR CERTIFIED CHECK (in the amount of five percent (5%) of this bid made payable to the
“Mt. Sterling-Montgomery County Economic Development”) is attached.

PROOF OF REQUIRED INSURANCE COVERAGES is attached.

BIDDER RESPONSE FORM is completed and attached.

AFFIDAVIT signed and attached.

EQUAL EMPLOYMENT AGREEMENT is signed and attached.

VENDOR’S STATEMENT PURSUANT TO KRS 45A.343 is signed and attached.

EXCEPTIONS TO SPECIFICATIONS AND/OR COMMENTS is completed and attached, if applicable.
WARRANTY INFORMATION is attached, if applicable.

VERIFICATION OF SERVICE AND MANUFACTURING QUALIFICATIONS is attached, if applicable.
QUALIFICATION STATEMENT is signed and attached.

KYTC PREQUALIFICATION DOCUMENTATION (for contractor and asphalt plant) is attached.
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Thoroughbred Engineering Walters Industrial Park Expansion Aspahlt Paving

250283

Mt. Sterling, Kentucky

ARTICLE 1—DEFINED TERMS

1.01

Terms used in these Instructions to Bidders have the meanings indicated in the General Conditions
and Supplementary Conditions. Additional terms used in these Instructions to Bidders have the
meanings indicated below:

A. Issuing Office—The office from which the Bidding Documents are to be issued

ARTICLE 2—BIDDING DOCUMENTS

2.01

2.02

2.03

Bidder shall obtain a complete set of Bidding Requirements and proposed Contract Documents
(together, the Bidding Documents). See the Agreement for a list of the Contract Documents. It is
Bidder’s responsibility to determine that it is using a complete set of documents in the preparation
of a Bid. Bidder assumes sole responsibility for errors or misinterpretations resulting from the use
of incomplete documents, by Bidder itself or by its prospective Subcontractors and Suppliers.

Bidding Documents are made available for the sole purpose of obtaining Bids for completion of
the Project and permission to download or distribution of the Bidding Documents does not confer
a license or grant permission or authorization for any other use. Authorization to download
documents, or other distribution, includes the right for plan holders to print documents solely for
their use, and the use of their prospective Subcontractors and Suppliers, provided the plan holder
pays all costs associated with printing or reproduction. Printed documents may not be re-sold
under any circumstances.

Owner recommends that Bidder register as a plan holder with the Issuing Office and obtain a
complete set of the Bidding Documents. Bidders may rely that sets of Bidding Documents
obtained from the Bidding Documents are complete, unless an omission is blatant. Registered
plan holders will receive Addenda issued by Owner.

ARTICLE 3—QUALIFICATIONS OF BIDDERS

3.01

Bidder is to submit the following information with its Bid to demonstrate Bidder’s qualifications
to perform the Work:

A.  Written evidence establishing its qualifications such as financial data, previous experience,
and present commitments.

B. A written statement that Bidder is authorized to do business in the state where the Project
is located, or a written certification that Bidder will obtain such authority prior to the
Effective Date of the Contract.

Bidder’s state or other contractor license number, if applicable.
Subcontractor and Supplier qualification information.

Other required information regarding qualifications.

mm o 0O

KYTC Prequalification Documentation (Contractor and Plant Approval)

EJCDC® C-200, Instructions to Bidders for Construction Contract.
Copyright® 2018 National Society of Professional Engineers, American Council of Engineering
Companies, and American Society of Civil Engineers. All rights reserved.
Page 2 of 10
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3.02 A Bidder’s failure to submit required qualification information within the times indicated may
disqualify Bidder from receiving an award of the Contract.

3.03 No requirement in this Article 3 to submit information will prejudice the right of Owner to seek
additional pertinent information regarding Bidder’s qualifications.

ARTICLE 4—PRE-BID CONFERENCE

4.01 No pre-bid conference will be held for this ITB.

4.02 Owner will issue Addenda to make any changes to the Contract Documents that result from
submitted questions.

ARTICLE 5—SITE AND OTHER AREAS; EXISTING SITE CONDITIONS; EXAMINATION OF SITE; OWNER’S
SAFETY PROGRAM; OTHER WORK AT THE SITE

5.01 Site and Other Areas

A. TheSite is identified in the Bidding Documents. By definition, the Site includes rights-of-way,
easements, and other lands furnished by Owner for the use of the Contractor. Any additional
lands required for temporary construction facilities, construction equipment, or storage of
materials and equipment, and any access needed for such additional lands, are to be
obtained and paid for by Contractor.

5.02  Existing Site Conditions
A. Subsurface and Physical Conditions; Hazardous Environmental Conditions

1. The Supplementary Conditions identify the following regarding existing conditions at or
adjacent to the Site:

a. Those reports of explorations and tests of subsurface conditions at or adjacent to
the Site that contain Technical Data.

b. Those drawings known to Owner of existing physical conditions at or adjacent to
the Site, including those drawings depicting existing surface or subsurface
structures at or adjacent to the Site (except Underground Facilities), that contain
Technical Data.

c. Reports and drawings known to Owner relating to Hazardous Environmental
Conditions that have been identified at or adjacent to the Site.

d. Technical Data contained in such reports and drawings.

2. Owner will make copies of reports and drawings referenced above available to any
Bidder on request. These reports and drawings are not part of the Contract Documents,
but the Technical Data contained therein upon whose accuracy Bidder is entitled to rely,
as provided in the General Conditions, has been identified and established in the
Supplementary Conditions. Bidder is responsible for any interpretation or conclusion
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Bidder draws from any Technical Data or any other data, interpretations, opinions, or
information contained in such reports or shown or indicated in such drawings.

3. If the Supplementary Conditions do not identify Technical Data, the default definition of
Technical Data set forth in Article 1 of the General Conditions will apply.

4. Geotechnical Evaluation Report: The Bidding Documents contain a Geotechnical
Evaluation Report/Geotechnical Baseline Report (GBR) prepared by Thoroughbred
Engineering (dated September 19, 2024).

a. As set forth in the Supplementary Conditions, the GBR describes certain select
subsurface conditions that are anticipated to be encountered by Contractor during
construction in specified locations (“Baseline Conditions”). The GBR is a Contract
Document.

b. The Baseline Conditions in the GBR are intended to reduce uncertainty and the
degree of contingency in submitted Bids. However, Bidders cannot rely solely on
the Baseline Conditions. Bids should be based on a comprehensive approach that
includes an independent review and analysis of the GBR, all other Contract
Documents, Technical Data, other available information, and observable surface
conditions. Not all potential subsurface conditions are baselined.

c. Nothinginthe GBRis intended to relieve Bidders of the responsibility to make their
own determinations regarding construction costs, bidding strategies, and Bid
prices, nor of the responsibility to select and be responsible for the means,
methods, techniques, sequences, and procedures of construction, and for safety
precautions and programs incident thereto.

d. As set forth in the Supplementary Conditions, the GDR is a Contract Document
containing data prepared by or for the Owner in support of the GBR.

Underground Facilities: Underground Facilities are shown or indicated on the Drawings,
pursuant to Paragraph 5.05 of the General Conditions, and not in the drawings referred to in
Paragraph 5.02.A of these Instructions to Bidders. Information and data regarding the
presence or location of Underground Facilities are not intended to be categorized, identified,
or defined as Technical Data.

5.03  Site Visit and Testing by Bidders

A.

Bidder may arrange a visit to the Site and conduct a thorough visual examination of the Site
and adjacent areas. During the visit the Bidder must not disturb any ongoing operations at
the Site.

Bidder is not required to conduct any subsurface testing, or exhaustive investigations of Site
conditions.

On request, and to the extent Owner has control over the Site, and schedule permitting, the
Owner will provide Bidder general access to the Site to conduct such additional examinations,
investigations, explorations, tests, and studies as Bidder deems necessary for preparing and
submitting a successful Bid. Owner will not have any obligation to grant such access if doing
so is not practical because of existing operations, security or safety concerns, or restraints on
Owner’s authority regarding the Site. Bidder is responsible for establishing access needed to
reach specific selected test sites.
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D. Bidder must comply with all applicable Laws and Regulations regarding excavation and
location of utilities, obtain all permits, and comply with all terms and conditions established
by Owner or by property owners or other entities controlling the Site with respect to
schedule, access, existing operations, security, liability insurance, and applicable safety
programs.

E. Bidder must fill all holes and clean up and restore the Site to its former condition upon
completion of such explorations, investigations, tests, and studies.

Owner’s Safety Program

A. Site visits and work at the Site may be governed by an Owner safety program. If an Owner
safety program exists, it will be noted in the Supplementary Conditions.

Other Work at the Site

A. Reference is made to Article 8 of the Supplementary Conditions for the identification of the

general nature of other work of which Owner is aware (if any) that is to be performed at the
Site by Owner or others (such as utilities and other prime contractors) and relates to the
Work contemplated by these Bidding Documents. If Owner is party to a written contract for
such other work, then on request, Owner will provide to each Bidder access to examine such
contracts (other than portions thereof related to price and other confidential matters), if any.

ARTICLE 6—BIDDER’S REPRESENTATIONS AND CERTIFICATIONS

6.01

Express Representations and Certifications in Bid Form, Agreement

A.

The Bid Form that each Bidder will submit contains express representations regarding the
Bidder’s examination of Project documentation, Site visit, and preparation of the Bid, and
certifications regarding lack of collusion or fraud in connection with the Bid. Bidder should
review these representations and certifications, and assure that Bidder can make the
representations and certifications in good faith, before executing and submitting its Bid.

If Bidder is awarded the Contract, Bidder (as Contractor) will make similar express
representations and certifications when it executes the Agreement.

ARTICLE 7—INTERPRETATIONS AND ADDENDA

7.01

7.02

7.03

7.04

Owner on its own initiative may issue Addenda to clarify, correct, supplement, or change the
Bidding Documents.

Bidder shall submit all questions about the meaning or intent of the Bidding Documents to
Engineer in writing by 12:00 PM on Wednesday March 4, 2026.

Interpretations or clarifications considered necessary by Engineer in response to such questions
will be issued by Addenda delivered to all registered plan holders. Questions received less than
seven days prior to the date for opening of Bids may not be answered.

Only responses set forth in an Addendum will be binding. Oral and other interpretations or
clarifications will be without legal effect. Responses to questions are not part of the Contract
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Documents unless set forth in an Addendum that expressly modifies or supplements the Contract
Documents.

ARTICLE 8—BID SECURITY

8.01 A Bid must be accompanied by Bid security made payable to Owner in an amount of 5% percent
of Bidder’s maximum Bid price and in the form of a Bid bond issued by a surety company or by
providing a certified check.

8.02  The Bid security of the apparent Successful Bidder will be retained until Owner awards the
contract to such Bidder, and such Bidder has executed the Contract, furnished the required
Contract security, and met the other conditions of the Notice of Award, whereupon the Bid
security will be released. If the Successful Bidder fails to execute and deliver the Contract and
furnish the required Contract security within 15 days after the Notice of Award, Owner may
consider Bidder to be in default, annul the Notice of Award, and the Bid security of that Bidder
will be forfeited, in whole in the case of a penal sum bid bond, and to the extent of Owner’s
damages in the case of a damages-form bond. Such forfeiture will be Owner’s exclusive remedy if
Bidder defaults.

8.03  The Bid security of other Bidders that Owner believes to have a reasonable chance of receiving
the award may be retained by Owner until the earlier of 7 days after the Effective Date of the
Contract or 61 days after the Bid opening, whereupon Bid security furnished by such Bidders will
be released.

8.04  Bid security of other Bidders that Owner believes do not have a reasonable chance of receiving
the award will be released within 7 days after the Bid opening.

ARTICLE 9—CONTRACT TIMES

9.01 The number of days within which, or the dates by which, the Work is to be (a) substantially
completed and (b) ready for final payment, and (c) Milestones (if any) are to be achieved, are set
forth in the Agreement.

ARTICLE 10—SUBSTITUTE AND “OR EQUAL” ITEMS

10.01 All prices that Bidder sets forth in its Bid will be based on the presumption that the Contractor will
furnish the materials and equipment specified or described in the Bidding Documents, as
supplemented by Addenda. Any assumptions regarding the possibility of post-Bid approvals of
“or-equal” or substitution requests are made at Bidder’s sole risk.

ARTICLE 11—SUBCONTRACTORS, SUPPLIERS, AND OTHERS

11.01 A Bidder must be prepared to retain specific Subcontractors and Suppliers for the performance of
the Work if required to do so by the Bidding Documents or in the Specifications. If a prospective
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Bidder objects to retaining any such Subcontractor or Supplier and the concern is not relieved by
an Addendum, then the prospective Bidder should refrain from submitting a Bid.

The apparent Successful Bidder, and any other Bidder so requested, must submit to Owner a list
of the Subcontractors or Suppliers proposed for the following portions of the Work within five
days after Bid opening.

If requested by Owner, such list must be accompanied by an experience statement with pertinent
information regarding similar projects and other evidence of qualification for each such
Subcontractor or Supplier. If Owner or Engineer, after due investigation, has reasonable objection
to any proposed Subcontractor or Supplier, Owner may, before the Notice of Award is given,
request apparent Successful Bidder to submit an acceptable substitute, in which case apparent
Successful Bidder will submit a substitute, Bidder’s Bid price will be increased (or decreased) by
the difference in cost occasioned by such substitution, and Owner may consider such price
adjustment in evaluating Bids and making the Contract award.

If apparent Successful Bidder declines to make any such substitution, Owner may award the
Contract to the next lowest Bidder that proposes to use acceptable Subcontractors and Suppliers.
Declining to make requested substitutions will constitute grounds for forfeiture of the Bid security
of any Bidder. Any Subcontractor or Supplier, so listed and against which Owner or Engineer
makes no written objection prior to the giving of the Notice of Award will be deemed acceptable
to Owner and Engineer subject to subsequent revocation of such acceptance as provided in
Paragraph 7.07 of the General Conditions.

ARTICLE 12—PREPARATION OF BID

12.01

12.02

12.03

12.04

The Bid Form is included with the Bidding Documents.

A. All blanks on the Bid Form must be completed in ink and the Bid Form signed in ink. Erasures
or alterations must be initialed in ink by the person signing the Bid Form. A Bid price must be
indicated for each section, Bid item, alternate, adjustment unit price item, and unit price item
listed therein.

B. If the Bid Form expressly indicates that submitting pricing on a specific alternate item is
optional, and Bidder elects to not furnish pricing for such optional alternate item, then Bidder
may enter the words “No Bid” or “Not Applicable.”

If Bidder has obtained the Bidding Documents as Electronic Documents, then Bidder shall prepare
its Bid on a paper copy of the Bid Form printed from the Electronic Documents version of the
Bidding Documents. The printed copy of the Bid Form must be clearly legible, printed on 8% inch
by 11-inch paper and as closely identical in appearance to the Electronic Document version of the
Bid Form as may be practical. The Owner reserves the right to accept Bid Forms which nominally
vary in appearance from the original paper version of the Bid Form, providing that all required
information and submittals are included with the Bid.

A Bid by a corporation must be executed in the corporate name by a corporate officer (whose title
must appear under the signature), accompanied by evidence of authority to sign. The corporate
address and state of incorporation must be shown.

A Bid by a partnership must be executed in the partnership name and signed by a partner (whose
title must appear under the signature), accompanied by evidence of authority to sign. The official
address of the partnership must be shown.
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A Bid by a limited liability company must be executed in the name of the firm by a member or
other authorized person and accompanied by evidence of authority to sign. The state of formation
of the firm and the official address of the firm must be shown.

A Bid by an individual must show the Bidder’s name and official address.

A Bid by a joint venture must be executed by an authorized representative of each joint venturer
in the manner indicated on the Bid Form. The joint venture must have been formally established
prior to submittal of a Bid, and the official address of the joint venture must be shown.

All names must be printed in ink below the signatures.

The Bid must contain an acknowledgment of receipt of all Addenda, the numbers of which must
be filled in on the Bid Form.

Postal and e-mail addresses and telephone number for communications regarding the Bid must
be shown.

The Bid must contain evidence of Bidder’s authority to do business in the state where the Project
is located, or Bidder must certify in writing that it will obtain such authority within the time for
acceptance of Bids and attach such certification to the Bid.

If Bidder is required to be licensed to submit a Bid or perform the Work in the state where the
Project is located, the Bid must contain evidence of Bidder’s licensure, or Bidder must certify in
writing that it will obtain such licensure within the time for acceptance of Bids and attach such
certification to the Bid. Bidder’s state contractor license number, if any, must also be shown on
the Bid Form.

ARTICLE 13—BASIS OF BID

13.01

Lump Sum & Unit Price

A.

Bidders must submit a Bid on a lump sum basis for each item of Work listed in the lump sum section
and unit price basis for each item of Work listed in the unit price section of the Bid Form.

The “Bid Price” (sometimes referred to as the extended price) for each unit price Bid item will be
the product of the “Estimated Quantity”, which Owner or its representative has set forth in the Bid
Form, for the item and the corresponding “Bid Unit Price” offered by the Bidder. The total of all
unit price Bid items will be the sum of these “Bid Prices”; such total will be used by Owner for Bid
comparison purposes. The final quantities and Contract Price will be determined in accordance
with Paragraph 13.03 of the General Conditions.

Discrepancies between the multiplication of units of Work and unit prices will be resolved in favor
of the unit prices. Discrepancies between the indicated sum of any column of figures and the
correct sum thereof will be resolved in favor of the correct sum.

ARTICLE 14—SUBMITTAL OF BID

14.01 The Bidding Documents include one separate unbound copy of the Bid Form, and, if required, the
Bid Bond Form. The unbound copy of the Bid Form is to be completed and submitted with the Bid
security and the other documents required to be submitted under the terms of Article 2 of the
Bid Form.

14.02 A Bid must be received no later than the date and time prescribed and at the place indicated in
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the Advertisement or invitation to bid and must be enclosed in a plainly marked package with the
Project title, and, if applicable, the designated portion of the Project for which the Bid is
submitted, the name and address of Bidder, and must be accompanied by the Bid security and
other required documents. If a Bid is sent by mail or other delivery system, the sealed envelope
containing the Bid must be enclosed in a separate package plainly marked on the outside with the
notation “BID ENCLOSED.” A mailed Bid must be addressed to the location designated in the
Advertisement.

Bids received after this date and time may not be accepted. It is the sole responsibility of the
bidder to assure that the bid is submitted at the correct location outlined before the submission
deadline. Typed bids are preferred; however, if handwritten, the sheets must be legible.
Information that is illegible may result in the rejection of the bid.

ARTICLE 15—MODIFICATION AND WITHDRAWAL OF BID

15.01

15.02

15.03

An unopened Bid may be withdrawn by an appropriate document duly executed in the same
manner that a Bid must be executed and delivered to the place where Bids are to be submitted
prior to the date and time for the opening of Bids. Upon receipt of such notice, the unopened Bid
will be returned to the Bidder.

If a Bidder wishes to modify its Bid prior to Bid opening, Bidder must withdraw its initial Bid in the
manner specified in Paragraph 15.01 and submit a new Bid prior to the date and time for the
opening of Bids.

If within 24 hours after Bids are opened any Bidder files a duly signed written notice with Owner
and promptly thereafter demonstrates to the reasonable satisfaction of Owner that there was a
material and substantial mistake in the preparation of its Bid, the Bidder may withdraw its Bid,
and the Bid security will be returned.

ARTICLE 16—OPENING OF BIDS

16.01

Bids will be opened at the time and place indicated in the advertisement or invitation to bid and,
unless obviously non-responsive, read aloud publicly. An abstract of the amounts of the base Bids
and major alternates, if any, will be made available to Bidders after the opening of Bids.

ARTICLE 17—BIDS TO REMAIN SUBJECT TO ACCEPTANCE

17.01

All Bids will remain subject to acceptance for the period of time stated in the Bid Form, but Owner
may, in its sole discretion, release any Bid and return the Bid security prior to the end of this
period.

ARTICLE 18—EVALUATION OF BIDS AND AWARD OF CONTRACT

18.01

18.02

18.03

Owner reserves the right to reject any or all Bids, including without limitation, nonconforming,
nonresponsive, unbalanced, or conditional Bids. Owner also reserves the right to waive all minor
Bid informalities not involving price, time, or changes in the Work.

Owner will reject the Bid of any Bidder that Owner finds, after reasonable inquiry and evaluation,
to not be responsible.

If Bidder purports to add terms or conditions to its Bid, takes exception to any provision of the
Bidding Documents, or attempts to alter the contents of the Contract Documents for purposes of
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the Bid, whether in the Bid itself or in a separate communication to Owner or Engineer, then
Owner may reject the Bid as nonresponsive.

If Owner awards the contract for the Work, such award will be to the responsible Bidder
submitting the lowest and best responsive Bid.

Evaluation of Bids

A. In evaluating Bids, Owner will consider whether the Bids comply with the prescribed
requirements, and such alternates, unit prices, and other data, as may be requested in the
Bid Form or prior to the Notice of Award.

B. Inthe comparison of Bids, alternates will be applied in the same order of priority as listed in
the Bid Form. To determine the Bid prices for purposes of comparison, Owner will announce
to all bidders a “Base Bid plus alternates” budget after receiving all Bids, but prior to opening
them. For comparison purposes alternates will be accepted, following the order of priority
established in the Bid Form, until doing so would cause the budget to be exceeded. After
determination of the Successful Bidder based on this comparative process and on the
responsiveness, responsibility, and other factors set forth in these Instructions, the award
may be made to said Successful Bidder on its base Bid and any combination of its additive
alternate Bids for which Owner determines funds will be available at the time of award.

In evaluating whether a Bidder is responsible, Owner will consider the qualifications of the Bidder
and may consider the qualifications and experience of Subcontractors and Suppliers proposed for
those portions of the Work for which the identity of Subcontractors and Suppliers must be
submitted as provided in the Bidding Documents.

Owner may conduct such investigations as Owner deems necessary to establish the responsibility,
qualifications, and financial ability of Bidders and any proposed Subcontractors or Suppliers.

ARTICLE 19—BONDS AND INSURANCE

19.01

19.02

Iltem 22 & 23 of the Invitation to Bid General Provisions, as may be modified by the Supplementary
Conditions, sets forth Owner’s requirements as to performance and payment bonds, other
required bonds (if any), and insurance. When the Successful Bidder delivers the executed
Agreement to Owner, it must be accompanied by required bonds and insurance documentation.

Article 8, Bid Security, of these Instructions, addresses any requirements for providing bid bonds
as part of the bidding process.

ARTICLE 20—SIGNING OF AGREEMENT

20.01

When Owner issues a Notice of Award to the Successful Bidder, it will be accompanied by the
unexecuted counterparts of the Agreement along with the other Contract Documents as
identified in the Agreement. Within 15 days thereafter, Successful Bidder must execute and
deliver the required number of counterparts of the Agreement and any bonds and insurance
documentation required to be delivered by the Contract Documents to Owner. Within 10 days
thereafter, Owner will deliver one fully executed counterpart of the Agreement to Successful
Bidder, together with printed and electronic copies of the Contract Documents.
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BID BOND
Bidder Surety
Name: Name:

Address (principal place of business):

Address (principal place of business):

Owner
Name: Mt. Sterling — Montgomery County
Industrial Authority

Address (principal place of business):

124 N Maysville Street
Mt. Sterling, KY 40353

Bid

Project (name and location):

Walters Industrial Park Development
Phase 1 Roadway Development
3831 Owingsville Road

Mt. Sterling, Kentucky

Bid Due Date:

Bond
Penal Sum: S

Date of Bond:

Surety and Bidder, intending to be legally bound hereby, subject to the terms set forth in this Bid Bond,
do each cause this Bid Bond to be duly executed by an authorized officer, agent, or representative.

Bidder Surety
(Full formal name of Bidder) (Full formal name of Surety) (corporate seal)
By: By:
(Signature) (Signature) (Attach Power of Attorney)
Name: Name:
(Printed or typed) (Printed or typed)
Title: Title:
Attest: Attest:
(Signature) (Signature)
Name: Name:
(Printed or typed) (Printed or typed)
Title: Title:

joint venturers, if necessary.

Notes: (1) Note: Addresses are to be used for giving any required notice. (2) Provide execution by any additional parties, such as

EJCDC® C-430, Bid Bond (Penal Sum Form).
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10.

11.

Bidder and Surety, jointly and severally, bind themselves, their heirs, executors, administrators, successors,
and assigns to pay to Owner upon default of Bidder the penal sum set forth on the face of this Bond.
Payment of the penal sum is the extent of Bidder’s and Surety’s liability. Recovery of such penal sum under
the terms of this Bond will be Owner’s sole and exclusive remedy upon default of Bidder.

Default of Bidder occurs upon the failure of Bidder to deliver within the time required by the Bidding
Documents (or any extension thereof agreed to in writing by Owner) the executed Agreement required by
the Bidding Documents and any performance and payment bonds required by the Bidding Documents.

This obligation will be null and void if:

3.1. Owner accepts Bidder’s Bid and Bidder delivers within the time required by the Bidding Documents
(or any extension thereof agreed to in writing by Owner) the executed Agreement required by the
Bidding Documents and any performance and payment bonds required by the Bidding Documents, or

3.2. All Bids are rejected by Owner, or

3.3. Owner fails to issue a Notice of Award to Bidder within the time specified in the Bidding Documents
(or any extension thereof agreed to in writing by Bidder and, if applicable, consented to by Surety
when required by Paragraph 5 hereof).

Payment under this Bond will be due and payable upon default of Bidder and within 30 calendar days after
receipt by Bidder and Surety of written notice of default from Owner, which notice will be given with
reasonable promptness, identifying this Bond and the Project and including a statement of the amount
due.

Surety waives notice of any and all defenses based on or arising out of any time extension to issue Notice
of Award agreed to in writing by Owner and Bidder, provided that the total time for issuing Notice of Award
including extensions does not in the aggregate exceed 120 days from the Bid due date without Surety’s
written consent.

No suit or action will be commenced under this Bond prior to 30 calendar days after the notice of default
required in Paragraph 4 above is received by Bidder and Surety, and in no case later than one year after
the Bid due date.

Any suit or action under this Bond will be commenced only in a court of competent jurisdiction located in
the state in which the Project is located.

Notices required hereunder must be in writing and sent to Bidder and Surety at their respective addresses
shown on the face of this Bond. Such notices may be sent by personal delivery, commercial courier, or by
United States Postal Service registered or certified mail, return receipt requested, postage pre-paid, and
will be deemed to be effective upon receipt by the party concerned.

Surety shall cause to be attached to this Bond a current and effective Power of Attorney evidencing the
authority of the officer, agent, or representative who executed this Bond on behalf of Surety to execute,
seal, and deliver such Bond and bind the Surety thereby.

This Bond is intended to conform to all applicable statutory requirements. Any applicable requirement of
any applicable statute that has been omitted from this Bond will be deemed to be included herein as if set
forth at length. If any provision of this Bond conflicts with any applicable statute, then the provision of said
statute governs and the remainder of this Bond that is not in conflict therewith continues in full force and
effect.

The term “Bid” as used herein includes a Bid, offer, or proposal as applicable.
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PERFORMANCE BOND

Contractor
Name:

Address (principal place of business):

Surety
Name:

Address (principal place of business):

Owner

Name: Mt. Sterling — Montgomery County
Industrial Authority
Address (principal place of business):

124 N Maysville Street
Mt. Sterling, KY 40353

Contract

Description (name and location):

Walters Industrial Park Development
Phase 1 Roadway Development
3831 Owingsville Road

Mt. Sterling, Kentucky

Contract Price:  $

Effective Date of Contract:

Bond
Bond Amount: S
Date of Bond:

(Date of Bond cannot be earlier than Effective Date of Contract)

Modifications to this Bond form:
[ None [ See Paragraph 16

Surety and Contractor, intending to be legally bound hereby, subject to the terms set forth in this
Performance Bond, do each cause this Performance Bond to be duly executed by an authorized officer,

agent, or representative.

Contractor as Principal

Surety

(Full formal name of Contractor)

By:

(Signature)
Name:

(Printed or typed)

Title:
Attest:

(Signature)
Name:

(Full formal name of Surety) (corporate seal)

By:
(Signature)(Attach Power of Attorney)
Name:
(Printed or typed)
Title:
Attest:
(Signature)
Name:

EJCDC® C-610, Performance Bond.
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(Printed or typed) (Printed or typed)
Title: Title:

Notes: (1) Provide supplemental execution by any additional parties, such as joint venturers. (2) Any singular reference to
Contractor, Surety, Owner, or other party is considered plural where applicable.
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1. The Contractor and Surety, jointly and severally, bind themselves, their heirs, executors,

administrators, successors, and assigns to the Owner for the performance of the Construction
Contract, which is incorporated herein by reference.

If the Contractor performs the Construction Contract, the Surety and the Contractor shall have no
obligation under this Bond, except when applicable to participate in a conference as provided in
Paragraph 3.

If there is no Owner Default under the Construction Contract, the Surety’s obligation under this Bond
will arise after:

3.1. The Owner first provides notice to the Contractor and the Surety that the Owner is considering
declaring a Contractor Default. Such notice may indicate whether the Owner is requesting a
conference among the Owner, Contractor, and Surety to discuss the Contractor’s performance.
If the Owner does not request a conference, the Surety may, within five (5) business days after
receipt of the Owner’s notice, request such a conference. If the Surety timely requests a
conference, the Owner shall attend. Unless the Owner agrees otherwise, any conference
requested under this Paragraph 3.1 will be held within ten (10) business days of the Surety’s
receipt of the Owner’s notice. If the Owner, the Contractor, and the Surety agree, the Contractor
shall be allowed a reasonable time to perform the Construction Contract, but such an
agreement does not waive the Owner’s right, if any, subsequently to declare a Contractor
Default;

3.2. The Owner declares a Contractor Default, terminates the Construction Contract and notifies the
Surety; and

3.3. The Owner has agreed to pay the Balance of the Contract Price in accordance with the terms of
the Construction Contract to the Surety or to a contractor selected to perform the Construction
Contract.

Failure on the part of the Owner to comply with the notice requirement in Paragraph 3.1 does not
constitute a failure to comply with a condition precedent to the Surety’s obligations, or release the
Surety from its obligations, except to the extent the Surety demonstrates actual prejudice.

When the Owner has satisfied the conditions of Paragraph 3, the Surety shall promptly and at the
Surety’s expense take one of the following actions:

5.1. Arrange for the Contractor, with the consent of the Owner, to perform and complete the
Construction Contract;

5.2. Undertake to perform and complete the Construction Contract itself, through its agents or
independent contractors;

5.3. Obtain bids or negotiated proposals from qualified contractors acceptable to the Owner for a
contract for performance and completion of the Construction Contract, arrange for a contract
to be prepared for execution by the Owner and a contractor selected with the Owners
concurrence, to be secured with performance and payment bonds executed by a qualified
surety equivalent to the bonds issued on the Construction Contract, and pay to the Owner the
amount of damages as described in Paragraph 7 in excess of the Balance of the Contract Price
incurred by the Owner as a result of the Contractor Default; or

5.4. Waive its right to perform and complete, arrange for completion, or obtain a new contractor,
and with reasonable promptness under the circumstances:

EJCDC® C-610, Performance Bond.
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5.4.1 After investigation, determine the amount for which it may be liable to the Owner and,
as soon as practicable after the amount is determined, make payment to the Owner; or

5.4.2 Deny liability in whole or in part and notify the Owner, citing the reasons for denial.

If the Surety does not proceed as provided in Paragraph 5 with reasonable promptness, the Surety
shall be deemed to be in default on this Bond seven days after receipt of an additional written notice
from the Owner to the Surety demanding that the Surety perform its obligations under this Bond, and
the Owner shall be entitled to enforce any remedy available to the Owner. If the Surety proceeds as
provided in Paragraph 5.4, and the Owner refuses the payment, or the Surety has denied liability, in
whole or in part, without further notice, the Owner shall be entitled to enforce any remedy available
to the Owner.

If the Surety elects to act under Paragraph 5.1, 5.2, or 5.3, then the responsibilities of the Surety to
the Owner will not be greater than those of the Contractor under the Construction Contract, and the
responsibilities of the Owner to the Surety will not be greater than those of the Owner under the
Construction Contract. Subject to the commitment by the Owner to pay the Balance of the Contract
Price, the Surety is obligated, without duplication for:

7.1. the responsibilities of the Contractor for correction of defective work and completion of the
Construction Contract;

7.2. additional legal, design professional, and delay costs resulting from the Contractor’s Default,
and resulting from the actions or failure to act of the Surety under Paragraph 5; and

7.3. liquidated damages, or if no liquidated damages are specified in the Construction Contract,
actual damages caused by delayed performance or non-performance of the Contractor.

If the Surety elects to act under Paragraph 5.1, 5.3, or 5.4, the Surety’s liability is limited to the amount
of this Bond.

The Surety shall not be liable to the Owner or others for obligations of the Contractor that are
unrelated to the Construction Contract, and the Balance of the Contract Price will not be reduced or
set off on account of any such unrelated obligations. No right of action will accrue on this Bond to any
person or entity other than the Owner or its heirs, executors, administrators, successors, and assigns.

The Surety hereby waives notice of any change, including changes of time, to the Construction
Contract or to related subcontracts, purchase orders, and other obligations.

Any proceeding, legal or equitable, under this Bond must be instituted in any court of competent
jurisdiction in the location in which the work or part of the work is located and must be instituted
within two years after a declaration of Contractor Default or within two years after the Contractor
ceased working or within two years after the Surety refuses or fails to perform its obligations under
this Bond, whichever occurs first. If the provisions of this paragraph are void or prohibited by law, the
minimum periods of limitations available to sureties as a defense in the jurisdiction of the suit will be
applicable.

Notice to the Surety, the Owner, or the Contractor must be mailed or delivered to the address shown
on the page on which their signature appears.

When this Bond has been furnished to comply with a statutory or other legal requirement in the
location where the construction was to be performed, any provision in this Bond conflicting with said
statutory or legal requirement will be deemed deleted therefrom and provisions conforming to such

EJCDC® C-610, Performance Bond.
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statutory or other legal requirement will be deemed incorporated herein. When so furnished, the
intent is that this Bond will be construed as a statutory bond and not as a common law bond.

Definitions

14.1.

14.2.

14.3.

14.4.

14.5.

Balance of the Contract Price—The total amount payable by the Owner to the Contractor under
the Construction Contract after all proper adjustments have been made including allowance for
the Contractor for any amounts received or to be received by the Owner in settlement of
insurance or other claims for damages to which the Contractor is entitled, reduced by all valid
and proper payments made to or on behalf of the Contractor under the Construction Contract.

Construction Contract—The agreement between the Owner and Contractor identified on the
cover page, including all Contract Documents and changes made to the agreement and the
Contract Documents.

Contractor Default—Failure of the Contractor, which has not been remedied or waived, to
perform or otherwise to comply with a material term of the Construction Contract.

Owner Default—Failure of the Owner, which has not been remedied or waived, to pay the
Contractor as required under the Construction Contract or to perform and complete or comply
with the other material terms of the Construction Contract.

Contract Documents—All the documents that comprise the agreement between the Owner and
Contractor.

If this Bond is issued for an agreement between a contractor and subcontractor, the term Contractor
in this Bond will be deemed to be Subcontractor and the term Owner will be deemed to be Contractor.

16. Modifications to this Bond are as follows: None
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PAYMENT BOND
Contractor Surety
Name: Name:

Address (principal place of business):

Address (principal place of business):

Owner

Name: Mt. Sterling — Montgomery County

Industrial Authority
Address (principal place of business):

124 N Maysville Street
Mt. Sterling, KY 40353

Contract

Description (name and location):

Walters Industrial Park Development
Phase 1 Roadway Development
3831 Owingsville Road

Mt. Sterling, Kentucky

Contract Price: S

Effective Date of Contract:

Bond
Bond Amount: S
Date of Bond:

(Date of Bond cannot be earlier than Effective Date of Contract)
Modifications to this Bond form:
[ None [ See Paragraph 18

Surety and Contractor, intending to be legally bound hereby, subject to the terms set forth in this

Payment Bond, do each cause this Payment Bond to be duly executed by an authorized officer, agent, or

representative.

Contractor as Principal

Surety

(Full formal name of Contractor)

By:
(Signature)
Name:
(Printed or typed)
Title:
Attest:
(Signature)
Name:
(Printed or typed)
Title:

(Full formal name of Surety) (corporate seal)

By:
(Signature)(Attach Power of Attorney)

Name:

(Printed or typed)
Title:
Attest:

(Signature)

Name:

(Printed or typed)
Title:

EJCDC® C-615, Payment Bond.
Copyright© 2018 National Society of Professional Engineers, American Council of Engineering
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Notes: (1) Provide supplemental execution by any additional parties, such as joint venturers. (2) Any singular reference to
Contractor, Surety, Owner, or other party is considered plural where applicable.

EJCDC® C-615, Payment Bond.
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The Contractor and Surety, jointly and severally, bind themselves, their heirs, executors,
administrators, successors, and assigns to the Owner to pay for labor, materials, and equipment
furnished for use in the performance of the Construction Contract, which is incorporated herein by
reference, subject to the following terms.

If the Contractor promptly makes payment of all sums due to Claimants, and defends, indemnifies,
and holds harmless the Owner from claims, demands, liens, or suits by any person or entity seeking
payment for labor, materials, or equipment furnished for use in the performance of the Construction
Contract, then the Surety and the Contractor shall have no obligation under this Bond.

If there is no Owner Default under the Construction Contract, the Surety’s obligation to the Owner
under this Bond will arise after the Owner has promptly notified the Contractor and the Surety (at the
address described in Paragraph 13) of claims, demands, liens, or suits against the Owner or the
Owner’s property by any person or entity seeking payment for labor, materials, or equipment
furnished for use in the performance of the Construction Contract, and tendered defense of such
claims, demands, liens, or suits to the Contractor and the Surety.

When the Owner has satisfied the conditions in Paragraph 3, the Surety shall promptly and at the
Surety’s expense defend, indemnify, and hold harmless the Owner against a duly tendered claim,
demand, lien, or suit.

The Surety’s obligations to a Claimant under this Bond will arise after the following:
5.1. Claimants who do not have a direct contract with the Contractor

5.1.1. have furnished a written notice of non-payment to the Contractor, stating with
substantial accuracy the amount claimed and the name of the party to whom the
materials were, or equipment was, furnished or supplied or for whom the labor was
done or performed, within ninety (90) days after having last performed labor or last
furnished materials or equipment included in the Claim; and

5.1.2. have sent a Claim to the Surety (at the address described in Paragraph 13).

5.2. Claimants who are employed by or have a direct contract with the Contractor have sent a Claim
to the Surety (at the address described in Paragraph 13).

If a notice of non-payment required by Paragraph 5.1.1 is given by the Owner to the Contractor, that
is sufficient to satisfy a Claimant’s obligation to furnish a written notice of non-payment under
Paragraph 5.1.1.

When a Claimant has satisfied the conditions of Paragraph 5.1 or 5.2, whichever is applicable, the
Surety shall promptly and at the Surety’s expense take the following actions:

7.1. Send an answer to the Claimant, with a copy to the Owner, within sixty (60) days after receipt
of the Claim, stating the amounts that are undisputed and the basis for challenging any amounts
that are disputed; and

7.2. Payor arrange for payment of any undisputed amounts.

7.3. The Surety’s failure to discharge its obligations under Paragraph 7.1 or 7.2 will not be deemed
to constitute a waiver of defenses the Surety or Contractor may have or acquire as to a Claim,
except as to undisputed amounts for which the Surety and Claimant have reached agreement.
If, however, the Surety fails to discharge its obligations under Paragraph 7.1 or 7.2, the Surety
shall indemnify the Claimant for the reasonable attorney’s fees the Claimant incurs thereafter
to recover any sums found to be due and owing to the Claimant.

EJCDC® C-615, Payment Bond.
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The Surety’s total obligation will not exceed the amount of this Bond, plus the amount of reasonable
attorney’s fees provided under Paragraph 7.3, and the amount of this Bond will be credited for any
payments made in good faith by the Surety.

Amounts owed by the Owner to the Contractor under the Construction Contract will be used for the
performance of the Construction Contract and to satisfy claims, if any, under any construction
performance bond. By the Contractor furnishing and the Owner accepting this Bond, they agree that
all funds earned by the Contractor in the performance of the Construction Contract are dedicated to
satisfying obligations of the Contractor and Surety under this Bond, subject to the Owner’s priority to
use the funds for the completion of the work.

The Surety shall not be liable to the Owner, Claimants, or others for obligations of the Contractor that
are unrelated to the Construction Contract. The Owner shall not be liable for the payment of any costs
or expenses of any Claimant under this Bond, and shall have under this Bond no obligation to make
payments to or give notice on behalf of Claimants, or otherwise have any obligations to Claimants
under this Bond.

The Surety hereby waives notice of any change, including changes of time, to the Construction
Contract or to related subcontracts, purchase orders, and other obligations.

No suit or action will be commenced by a Claimant under this Bond other than in a court of competent
jurisdiction in the state in which the project that is the subject of the Construction Contract is located
or after the expiration of one year from the date (1) on which the Claimant sent a Claim to the Surety
pursuant to Paragraph 5.1.2 or 5.2, or (2) on which the last labor or service was performed by anyone
or the last materials or equipment were furnished by anyone under the Construction Contract,
whichever of (1) or (2) first occurs. If the provisions of this paragraph are void or prohibited by law,
the minimum period of limitation available to sureties as a defense in the jurisdiction of the suit will
be applicable.

Notice and Claims to the Surety, the Owner, or the Contractor must be mailed or delivered to the
address shown on the page on which their signature appears. Actual receipt of notice or Claims,
however accomplished, will be sufficient compliance as of the date received.

When this Bond has been furnished to comply with a statutory or other legal requirement in the
location where the construction was to be performed, any provision in this Bond conflicting with said
statutory or legal requirement will be deemed deleted here from and provisions conforming to such
statutory or other legal requirement will be deemed incorporated herein. When so furnished, the
intent is that this Bond will be construed as a statutory bond and not as a common law bond.

Upon requests by any person or entity appearing to be a potential beneficiary of this Bond, the
Contractor and Owner shall promptly furnish a copy of this Bond or shall permit a copy to be made.

Definitions
16.1. Claim—A written statement by the Claimant including at a minimum:
16.1.1. The name of the Claimant;

16.1.2. The name of the person for whom the labor was done, or materials or equipment
furnished;

16.1.3. A copy of the agreement or purchase order pursuant to which labor, materials, or
equipment was furnished for use in the performance of the Construction Contract;

16.1.4. A brief description of the labor, materials, or equipment furnished;

EJCDC® C-615, Payment Bond.
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16.1.5. The date on which the Claimant last performed labor or last furnished materials or
equipment for use in the performance of the Construction Contract;

16.1.6. The total amount earned by the Claimant for labor, materials, or equipment furnished
as of the date of the Claim;

16.1.7. The total amount of previous payments received by the Claimant; and

16.1.8. The total amount due and unpaid to the Claimant for labor, materials, or equipment
furnished as of the date of the Claim.

Claimant—An individual or entity having a direct contract with the Contractor or with a
subcontractor of the Contractor to furnish labor, materials, or equipment for use in the
performance of the Construction Contract. The term Claimant also includes any individual or
entity that has rightfully asserted a claim under an applicable mechanic’s lien or similar statute
against the real property upon which the Project is located. The intent of this Bond is to include
without limitation in the terms of “labor, materials, or equipment” that part of the water, gas,
power, light, heat, oil, gasoline, telephone service, or rental equipment used in the Construction
Contract, architectural and engineering services required for performance of the work of the
Contractor and the Contractor’s subcontractors, and all other items for which a mechanic’s lien
may be asserted in the jurisdiction where the labor, materials, or equipment were furnished.

Construction Contract—The agreement between the Owner and Contractor identified on the
cover page, including all Contract Documents and all changes made to the agreement and the
Contract Documents.

Owner Default—Failure of the Owner, which has not been remedied or waived, to pay the
Contractor as required under the Construction Contract or to perform and complete or comply
with the other material terms of the Construction Contract.

Contract Documents—All the documents that comprise the agreement between the Owner and
Contractor.

17. If this Bond is issued for an agreement between a contractor and subcontractor, the term Contractor

in this Bond will be deemed to be Subcontractor and the term Owner will be deemed to be Contractor.

18. Modifications to this Bond are as follows: None
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SPECIFICATIONS GROUP

SECTION 011000 - SUMMARY
PART 1 - GENERAL

1.1 SUMMARY
A. Section Includes:
1. Project information.
2.  Contractor's use of site and premises.
3.  Work restrictions.
1.2 DEFINITIONS
A. Work Package: A group of specifications, drawings, and schedules prepared by the
design team to describe a portion of the Project Work for pricing, permitting, and
construction.
1.3 PROJECT INFORMATION
A. Project Identification: Walters Industrial Park Expansion- Asphalt Paving
1. Project Location: 3831 Owingsville Road, Mt. Sterling, Kentucky 40324

B. Owner: Mt.Sterling-Montgomery County Economic Development.

1. Owner's Representative: Jason Rainey, Executive Director, Phone:
859.498.5400, Email: jason@mtsterlingchamber.com

C. Engineer: Thoroughbred Engineering.

1. Engineer's Representative: Jordan Haney, PE, Phone: 859.314.5754, Email:
ihaney@tbredfirm.com

SUMMARY 011000 - 1
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1.4

A

1.5

A

1.6

A

Mt. Sterling, Kentucky

WORK COVERED BY CONTRACT DOCUMENTS

The Work of Project is defined by the Contract Documents and includes, but is not
limited to, the following:

1. Roadway Construction: Aggregate Base, Asphalt Base, & Asphalt Surface
Type of Contract:

1. Project will be constructed under a single prime contract.

CONTRACTOR'S USE OF SITE AND PREMISES

Restricted Use of Site: Contractor shall have limited use of Project site for construction
operations as indicated on Drawings by the Contract limits and as indicated by
requirements of this Section.

Limits on Use of Site: Limit use of Project site to areas within the Contract limits
indicated. Do not disturb portions of Project site beyond areas in which the Work is
indicated.

Condition of Existing Grounds: Maintain portions of existing grounds, landscaping, and
hardscaping affected by construction operations throughout construction period.
Repair damage caused by construction operations.

WORK RESTRICTIONS

Comply with restrictions on construction operations.

1. Comply with limitations on use of public streets, work on public streets, rights of
way, and other requirements of authorities having jurisdiction.

Existing Utility Interruptions: Do not interrupt utilities serving facilities occupied by
Owner or others unless permitted under the following conditions and then only after
arranging for temporary utility services according to requirements indicated:

1. Notify Owner not less than 7 days in advance of proposed utility interruptions.
Noise, Vibration, Dust, and Odors: Coordinate operations that may result in high levels

of noise and vibration, dust, odors, or other disruption to Owner occupancy with
Owner.

PART 2 - PRODUCTS (Not Used)
PART 3 - EXECUTION (Not Used)

END OF SECTION 011000
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SECTION 012200 - UNIT PRICES

PART 1 - GENERAL

1.1 SUMMARY
A. Section includes administrative and procedural requirements for unit prices.
B. Related Requirements:

1. Section 012600 "Contract Modification Procedures" for procedures for submitting
and handling Change Orders.

1.2 DEFINITIONS

A. Unit price is an amount incorporated into the Agreement, applicable during the
duration of the Work as a price per unit of measurement for materials, equipment, or
services, or a portion of the Work, added to or deducted from the Contract Sum by
appropriate modification, if the scope of Work or estimated quantities of Work required
by the Contract Documents are increased or decreased.

1.3 PROCEDURES

A. Unit prices include all necessary material, plus cost for delivery, installation, insurance,
applicable taxes, overhead, and profit.

B. Measurement and Payment: See individual Specification Sections for work that
requires establishment of unit prices. Methods of measurement and payment for unit
prices are specified in those Sections.

C. Owner reserves the right to reject Contractor's measurement of work-in-place that
involves use of established unit prices and to have this work measured, at Owner's
expense, by an independent surveyor acceptable to Contractor.

D. List of Unit Prices: A schedule of unit prices is included in the bid documents.

PART 2 - PRODUCTS (Not Used)
PART 3 - EXECUTION (Not Used)

END OF SECTION 012200
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SECTION 012213 - BASIS OF MEASUREMENT AND PAYMENT

PART 1 - GENERAL

1.1

A

1.2

A

B.

1.3

DESCRIPTION OF REQUIREMENTS

The Contractor shall furnish all necessary labor, machinery, tools, apparatus, equipment,
materials, service and other necessary supplies and perform all Work shown on the Drawings
and/or described in the Specifications and Contract Documents at the unit prices as indicated
by the Bidder in the Bid.

The Bidder declares that they have examined the site of the Work and informed themselves
fully in regard to all conditions pertaining to the place where the Work is to be done; that they
have examined the Plans, Specification and Contract Documents for the Work, and have read
all special provisions furnished prior to the opening of bids; and that they have further satisfied
themselves relative to the Work to be performed. The Bidder further declares that they
understand that unit quantities shown in the Proposal are approximates only, are subject to
increase or decrease, and that, should the quantities of any of the items be decreased, the
Bidder will make no claim for the anticipated profits. In addition, the Owner also reserves the
right to adjust quantities, either by addition or deletion and as-BID unit price shall remain in
effect for these quantity adjustments.

All excavation required of the work shall be done as part of the total price for the complete
project. All excavation shall be unclassified.

METHODS OF MEASUREMENT

Measure quantities in accordance with standard industry practice, and as specified herein.

Units of measurement are indicated on the Bid Schedule for each unit price item of work.
Payment shall be made by multiplying the quantities measured by the unit price bid for the
item of work. The costs for performing each item of work shall be included in the price bid for
the item in which the work is required.

Payments for lump sum items will be made in accordance with a well-balanced, detailed
apportionment of the lump sum, prepared by the contractor and approved by the Engineer.

REJECTED, EXCESS AND WASTED MATERIAL

A. The following quantities will not be included for payment:

1. Quantities of materials wasted or disposed of in a manner not called for under the
Contract or as a consequence of the construction method used to perform the work.

2. Rejected loads of materials, including material rejected after it has been placed by
reasons of failure of the Contractor to comply with the provisions of the Contract.

3.  Maters not unloaded from the transporting vehicle.

4. Material placed outside the lines indicated on the Drawings or established by the
Engineer.

5.  Material not incorporated into the final Work.

6. Material remaining on hand after completion of the Work.

BASIS OF MEASUREMENT AND PAYMENT 012213 -1
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1.4 PAY ITEMS

A. The items listed hereinafter refer to and are the same items listed in the PROPOSAL
hereinbefore and constitute all of the pay items in this Contract. Any other items of Work listed
in the Specifications or shown on the Drawings shall be considered incidental to the above
items.

1.5 MOBILIZATION
A. MEASUREMENT

1. Measurement for this item shall be based on satisfactory progress of mobilization of the
general contractor and any subcontractors.

B. PAYMENT

1. Mobilization is included in the Bid Proposal as a separate bid item and the Owner will
make payment for Mobilization at which point the contractor mobilizes to the site for the
completion of their scope. The lump sum price for mobilization shall include all costs for
obtaining all bonds, permits, and licenses; location and procurement of a staging
area/storage yard; moving onto and off of the site of all equipment; furnishing and
erecting construction facilities; cleanup; and all preparatory work as required for the
proper performance and completion of the project, including all work items not identified
in a separate bid item.

1.6 DENSE GRADE AGGREGATE (ASSOCIATED WITH ROADWAY CONSTRUCTION)
A. MEASUREMENT

1. PER KYTC SPECIFACTION SECTION 302. Considered incidental to sidewalk and curb
and gutter.

B. PAYMENT

1. PER KYTC SPECIFACTION SECTION 302. Considered incidental to sidewalk and curb
and gutter.

1.7  ASPHALT BASE AND SURFACE (INCLUDING TACK COAT)
A. MEASUREMENT

1.  PERKYTC SPECIFACTION SECTION 403. TACK COAR WILL BE CONSIDERED
INCIDENTIAL TO ASPHALT SURFACE INSTALLATION.

B. PAYMENT

1.  PERKYTC SPECIFACTION SECTION 403. NO PAY ADJUSTMENT FACTORS WILL
BE CONSIDERED OR APPLIED. TACK COAR WILL BE CONSIDERED INCIDENTIAL
TO ASPHALT SURFACE INSTALLATION.

1.8 PAVEMENT STRIPPING (4”DOUBLE YELLOW CENTERLINE STRIPPING & 6” WHITE
EDGELINE)

BASIS OF MEASUREMENT AND PAYMENT 012213 -2
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A. MEASUREMENT
1.  PERKYTC SPECIFICATION SECTION 713.
B. PAYMENT

1.  PERKYTC SPECIFICATION SECTION 713.

END OF SECTION 012213
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SECTION 012500 - SUBSTITUTION PROCEDURES

PART 1 - GENERAL

1.1 SUMMARY

A. Section includes administrative and procedural requirements for substitutions.
B. Related Requirements:

1. Document 002600 "Procurement Substitution Procedures" for requirements for
substitution requests prior to award of Contract.

2.  Section 016000 "Product Requirements" for requirements for submitting
comparable product submittals for products by listed manufacturers.

1.2 DEFINITIONS

A. Substitutions: Changes in products, materials, equipment, and methods of construction
from those required by the Contract Documents.

1. Substitutions for Cause: Changes proposed by Contractor that are required due
to changed Project conditions, such as unavailability of product, regulatory
changes, or unavailability of required warranty terms.

2. Substitutions for Convenience: Changes proposed by Contractor or Owner that
are not required to meet other Project requirements but may offer advantage to
Contractor or Owner.

1.3  ACTION SUBMITTALS

A. Substitution Requests: Submit documentation identifying product or fabrication or
installation method to be replaced. Include Specification Section number and title and
Drawing numbers and titles.

1. Substitution Request Form: Use form acceptable to Engineer.
2.  Documentation: Show compliance with requirements for substitutions and the
following, as applicable:

a. Statement indicating why specified product or fabrication or installation
method cannot be provided, if applicable.

b.  Coordination of information, including a list of changes or revisions needed
to other parts of the Work and to construction performed by Owner and
separate contractors that will be necessary to accommodate proposed
substitution.

C. Detailed comparison of significant qualities of proposed substitutions with
those of the Work specified. Include annotated copy of applicable
Specification Section. Significant qualities may include attributes, such as

SUBSTITUTION PROCEDURES 012500 - 1
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performance, weight, size, durability, visual effect, sustainable design
characteristics, warranties, and specific features and requirements
indicated. Indicate deviations, if any, from the Work specified.

Product Data including drawings and descriptions of products and
fabrication and installation procedures.

Samples, where applicable or requested.

Certificates and qualification data, where applicable or requested.

List of similar installations for completed projects, with project names and
addresses as well as names and addresses of Engineers and owners.
Material test reports from a qualified testing agency, indicating and
interpreting test results for compliance with requirements indicated.
Detailed comparison of Contractor's construction schedule using proposed
substitutions with products specified for the Work, including effect on the
overall Contract Time. If specified product or method of construction cannot
be provided within the Contract Time, include letter from manufacturer, on
manufacturer's letterhead, stating date of receipt of purchase order, lack of
availability, or delays in delivery.

Cost information, including a proposal of change, if any, in the Contract
Sum.

Contractor's certification that proposed substitution complies with
requirements in the Contract Documents, except as indicated in substitution
request, is compatible with related materials and is appropriate for
applications indicated.

Contractor's waiver of rights to additional payment or time that may
subsequently become necessary because of failure of proposed
substitution to produce indicated results.

3.  Engineer's Action: If necessary, Engineer will request additional information or
documentation for evaluation within seven days of receipt of a request for
substitution. Engineer will notify Contractor of acceptance or rejection of
proposed substitution within 15 days of receipt of request, or 7 days of receipt of
additional information or documentation, whichever is later.

a.

b.

Forms of Acceptance: Change Order, Construction Change Directive, or
Engineer's Supplemental Instructions for minor changes in the Work.
Use product specified if Engineer does not issue a decision on use of a
proposed substitution within time allocated.

1.4 QUALITY ASSURANCE

A. Compatibility of Substitutions: Investigate and document compatibility of proposed
substitution with related products and materials. Engage a qualified testing agency to
perform compatibility tests recommended by manufacturers.

1.5 PROCEDURES

A. Coordination: Revise or adjust affected work as necessary to integrate work of the
approved substitutions.
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1.6 SUBSTITUTIONS

A. Substitutions for Cause: Submit requests for substitution immediately on discovery of
need for change, but not later than 15 days prior to time required for preparation and
review of related submittals.

1. Conditions: Engineer will consider Contractor's request for substitution when the
following conditions are satisfied. If the following conditions are not satisfied,
Engineer will return requests without action, except to record noncompliance with
these requirements:

a. Requested substitution is consistent with the Contract Documents and will
produce indicated results.

b.  Substitution request is fully documented and properly submitted.

C. Requested substitution will not adversely affect Contractor's construction
schedule.

d. Requested substitution has received necessary approvals of authorities
having jurisdiction.

e. Requested substitution is compatible with other portions of the Work.

f. Requested substitution has been coordinated with other portions of the
Work.

g. Requested substitution provides specified warranty.

h.  If requested substitution involves more than one contractor, requested
substitution has been coordinated with other portions of the Work, is
uniform and consistent, is compatible with other products, and is
acceptable to all contractors involved.

B. Substitutions for Convenience:

1. Not allowed unless otherwise indicated.
Engineer will consider requests for substitution if received within 20 days after the
Notice of Award. Requests received after that time may be considered or
rejected at discretion of Engineer.

a.

Conditions: Engineer will consider Contractor's request for substitution
when the following conditions are satisfied. If the following conditions are
not satisfied, Engineer will return requests without action, except to record
noncompliance with these requirements:

1) Requested substitution offers Owner a substantial advantage in cost,
time, energy conservation, or other considerations, after deducting
additional responsibilities Owner must assume. Owner's additional
responsibilities may include compensation to Engineer for redesign
and evaluation services, increased cost of other construction by
Owner, and similar considerations.

2) Requested substitution does not require extensive revisions to the
Contract Documents.

3) Requested substitution is consistent with the Contract Documents
and will produce indicated results.

4) Substitution request is fully documented and properly submitted.

5) Requested substitution will not adversely affect Contractor's
construction schedule.
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6) Requested substitution has received necessary approvals of
authorities having jurisdiction.

7) Requested substitution is compatible with other portions of the Work.

8) Requested substitution has been coordinated with other portions of
the Work.

9) Requested substitution provides specified warranty.

10) If requested substitution involves more than one contractor,
requested substitution has been coordinated with other portions of
the Work, is uniform and consistent, is compatible with other
products, and is acceptable to all contractors involved.

PART 2 - PRODUCTS (Not Used)
PART 3 - EXECUTION (Not Used)

END OF SECTION 012500
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SECTION 012600 - CONTRACT MODIFICATION PROCEDURES

PART 1 - GENERAL

1.1 SUMMARY

A. Section includes administrative and procedural requirements for handling and
processing Contract modifications.

1.2 MINOR CHANGES IN THE WORK

A. Engineer will issue supplemental instructions authorizing minor changes in the Work,
not involving adjustment to the Contract Sum or the Contract Time, on approved
forms.

1.3 PROPOSAL REQUESTS

A. Owner-Initiated Proposal Requests: Engineer will issue a detailed description of
proposed changes in the Work that may require adjustment to the Contract Sum or the
Contract Time. If necessary, the description will include supplemental or revised
Drawings and Specifications.

1. Work Change Proposal Requests issued by Engineer are not instructions either
to stop work in progress or to execute the proposed change.

2. Within time specified in Proposal Request after receipt of Proposal Request,
submit a quotation estimating cost adjustments to the Contract Sum and the
Contract Time necessary to execute the change.

a. Include a list of quantities of products required or eliminated and unit costs,
with total amount of purchases and credits to be made. If requested, furnish
survey data to substantiate quantities.

b. Indicate applicable taxes, delivery charges, equipment rental, and amounts

of trade discounts.

Include costs of labor and supervision directly attributable to the change.

Include an updated Contractor's construction schedule that indicates the

effect of the change, including, but not limited to, changes in activity

duration, start and finish times, and activity relationship. Use available total
float before requesting an extension of the Contract Time.

e. Quotation Form: Use forms acceptable to Engineer.

Qo

B. Contractor-Initiated Proposals: If latent or changed conditions require modifications to
the Contract, Contractor may initiate a claim by submitting a request for a change to
Engineer.

1. Include a statement outlining reasons for the change and the effect of the change
on the Work. Provide a complete description of the proposed change. Indicate
the effect of the proposed change on the Contract Sum and the Contract Time.

2. Include a list of quantities of products required or eliminated and unit costs, with
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total amount of purchases and credits to be made. If requested, furnish survey
data to substantiate quantities.

3. Indicate applicable taxes, delivery charges, equipment rental, and amounts of
trade discounts.

4. Include costs of labor and supervision directly attributable to the change.

5. Include an updated Contractor's construction schedule that indicates the effect of
the change, including, but not limited to, changes in activity duration, start and
finish times, and activity relationship. Use available total float before requesting
an extension of the Contract Time.

6. Comply with requirements in Section 012500 "Substitution Procedures" if the
proposed change requires substitution of one product or system for product or
system specified.

7. Proposal Request Form: Use form acceptable to Engineer.

1.4 ADMINISTRATIVE CHANGE ORDERS
A. Unit-Price Adjustment: See Section 012200 "Unit Prices" for administrative procedures
for preparation of Change Order Proposal for adjusting the Contract Sum to reflect
measured scope of unit-price work.
1.5 CHANGE ORDER PROCEDURES
A. On Owner's approval of a Work Change Proposal Request, Engineer will issue a
Change Order for signatures of Owner and Contractor.
1.6 CONSTRUCTION CHANGE DIRECTIVE
A. Construction Change Directive: Engineer may issue a Construction Change Directive
on Owner approved forms. Construction Change Directive instructs Contractor to
proceed with a change in the Work, for subsequent inclusion in a Change Order.
1. Construction Change Directive contains a complete description of change in the
Work. It also designates method to be followed to determine change in the

Contract Sum or the Contract Time.

B. Documentation: Maintain detailed records on a time and material basis of work
required by the Construction Change Directive.

1. After completion of change, submit an itemized account and supporting data
necessary to substantiate cost and time adjustments to the Contract.
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1.7 WORK CHANGE DIRECTIVE
A. Work Change Directive: Engineer may issue a Work Change Directive. Work Change
Directive instructs Contractor to proceed with a change in the Work, for subsequent
inclusion in a Change Order.
1. Work Change Directive contains a complete description of change in the Work. It
also designates method to be followed to determine change in the Contract Sum
or the Contract Time.

B. Documentation: Maintain detailed records on a time and material basis of work
required by the Work Change Directive.

1. After completion of change, submit an itemized account and supporting data
necessary to substantiate cost and time adjustments to the Contract.

PART 2 - PRODUCTS (Not Used)
PART 3 - EXECUTION (Not Used)

END OF SECTION 012600
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SECTION 012900 - PAYMENT PROCEDURES

PART 1 - GENERAL

1.1

A

1.2

A

SUMMARY

Section includes administrative and procedural requirements necessary to prepare and
process Applications for Payment.

Related Requirements:

1.  Document 004373 "Proposed Schedule of Values Form" for requirements for
furnishing proposed schedule of values with bid.

2. Section 012200 "Unit Prices" for administrative requirements governing the use
of unit prices.

3.  Section 012213 “Basis of Measurement and Payment” for administrative
requirements governing the measurement and payment quantities

4.  Section 012600 "Contract Modification Procedures" for administrative procedures
for handling changes to the Contract.

APPLICATIONS FOR PAYMENT

Each Application for Payment following the initial Application for Payment shall be
consistent with previous applications and payments, as certified by Engineer and paid
for by Owner.

Payment Application Times: The date for each progress payment is indicated in the
Owner/Contractor Agreement. The period of construction work covered by each
Application for Payment is the period indicated in the Agreement.

Payment Application Times: Submit Application for Payment to Engineer by the date
each month as determined by the Owner. The period covered by each Application for
Payment is one month, ending on the last day of the month.

Application for Payment Forms: Use EJDC Document C620 App for Payment as form
for Applications for Payment.

1. Other Application for Payment forms proposed by the Contractor may be
acceptable to Engineer and Owner. Submit forms for approval with initial
submittal of schedule of values.

Application Preparation: Complete every entry on form. Notarize and execute by a
person authorized to sign legal documents on behalf of Contractor. Engineer will return
incomplete applications without action.

1.  Entries shall match data on the schedule of values and Contractor's construction
schedule. Use updated schedules if revisions were made.

2. Include amounts for work completed following previous Application for Payment,
whether or not payment has been received. Include only amounts for work

PAYMENT PROCEDURES 012900 - 1



Thoroughbred Engineering Walters Industrial Park Expansion Aspahlt Paving
250283 Mt. Sterling, Kentucky

completed at time of Application for Payment.

3. Include amounts of Change Orders and Construction Change Directives issued
before last day of construction period covered by application.

4. Indicate separate amounts for work being carried out under Owner-requested
project acceleration.

F. Stored Materials: Include in Application for Payment amounts applied for materials or
equipment purchased or fabricated and stored, but not yet installed. Differentiate
between items stored on-site and items stored off-site.

1. Provide certificate of insurance, evidence of transfer of title to Owner, and
consent of surety to payment for stored materials.

2.  Provide supporting documentation that verifies amount requested, such as paid
invoices. Match amount requested with amounts indicated on documentation; do
not include overhead and profit on stored materials.

3.  Provide summary documentation for stored materials indicating the following:

a. Value of materials previously stored and remaining stored as of date of
previous Applications for Payment.

b.  Value of previously stored materials put in place after date of previous
Application for Payment and on or before date of current Application for
Payment.

c. Value of materials stored since date of previous Application for Payment
and remaining stored as of date of current Application for Payment.

G. Transmittal: Submit one signed and notarized original copies of each Application for
Payment to Engineer by a method ensuring receipt. One copy shall include waivers of
lien and similar attachments if required.

1. Transmit each copy with a transmittal form listing attachments and recording
appropriate information about application.

H. Waivers of Mechanic's Lien: With each Application for Payment, submit waivers of
mechanic's lien from entities lawfully entitled to file a mechanic's lien arising out of the
Contract and related to the Work covered by the payment.

1. Submit partial waivers on each item for amount requested in previous
application, after deduction for retainage, on each item.

2. When an application shows completion of an item, submit conditional final or full
waivers.

3.  Owner reserves the right to designate which entities involved in the Work must
submit waivers.

4.  Submit final Application for Payment with or preceded by conditional final waivers
from every entity involved with performance of the Work covered by the
application who is lawfully entitled to a lien.

5.  Waiver Forms: Submit executed waivers of lien on forms acceptable to Owner.

l. Initial Application for Payment: Administrative actions and submittals that must
precede or coincide with submittal of first Application for Payment include the
following:

1. List of subcontractors.
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Schedule of values.

Contractor's construction schedule (preliminary if not final).
Products list (preliminary if not final).

Schedule of unit prices.

Submittal schedule (preliminary if not final).

List of Contractor's staff assignments.

List of Contractor's principal consultants.

Copies of authorizations and licenses from authorities having jurisdiction for
performance of the Work.

Certificates of insurance and insurance policies.
Performance and payment bonds.

Data needed to acquire Owner's insurance.

J. Application for Payment at Substantial Completion: After Engineer issues the
Certificate of Substantial Completion, submit an Application for Payment showing 100
percent completion for portion of the Work claimed as substantially complete.

1.

Include documentation supporting claim that the Work is substantially complete
and a statement showing an accounting of changes to the Contract Sum.

a. Complete administrative actions, submittals, and Work preceding this
application, as described in Section 017700 "Closeout Procedures."

2. This application shall reflect Certificate(s) of Substantial Completion issued
previously for Owner occupancy of designated portions of the Work.
K. Final Payment Application: After completing Project closeout requirements, submit

final Application for Payment with releases and supporting documentation not
previously submitted and accepted, including, but not limited, to the following:

1.
2.

©o~NO O~

Evidence of completion of Project closeout requirements.

Certification of completion of final punch list items.

Insurance certificates for products and completed operations where required and
proof that taxes, fees, and similar obligations were paid.

Updated final statement, accounting for final changes to the Contract Sum.

AlA Document G706.

AIA Document G706A.

AlA Document G707.

Evidence that claims have been settled.

Final liquidated damages settlement statement.

PART 2 - PRODUCTS (Not Used)
PART 3 - EXECUTION (Not Used)

END OF SECTION 012900
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SECTION 013100 - PROJECT MANAGEMENT AND COORDINATION

PART 1 - GENERAL

1.1 SUMMARY

A. Section includes administrative provisions for coordinating construction operations on
Project, including, but not limited to, the following:

1.  General coordination procedures.
2.  Coordination drawings.
3. REFls.
4.  Project meetings.
B. Related Requirements:

1. Section 017300 "Execution" for procedures for coordinating general installation
and field-engineering services, including establishment of benchmarks and
control points.

2.  Section 017700 "Closeout Procedures" for coordinating closeout of the Contract.

1.2 DEFINITIONS

A. RFI: Request for Information. Request from Owner, Engineer, or Contractor seeking
information required by or clarifications of the Contract Documents.

1.3 INFORMATIONAL SUBMITTALS

A. Subcontract List: Prepare a written summary identifying individuals or firms proposed
for each portion of the Work, including those who are to furnish products or equipment
fabricated to a special design. Include the following information in tabular form:

1. Name, address, telephone number, and email address of entity performing
subcontract or supplying products.

2. Number and title of related Specification Section(s) covered by subcontract.

3. Drawing number and detail references, as appropriate, covered by subcontract.

B. Key Personnel Names: Within 15 days prior to starting construction operations, submit
a list of key personnel assignments, including superintendent and other personnel in
attendance at Project site. Identify individuals and their duties and responsibilities; list
addresses, cellular telephone numbers, and e-mail addresses. Provide names,
addresses, and telephone numbers of individuals assigned as alternates in the
absence of individuals assigned to Project.
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1.4 GENERAL COORDINATION PROCEDURES

A. Coordination: Coordinate construction operations included in different Sections of the
Specifications to ensure efficient and orderly installation of each part of the Work.
Coordinate construction operations included in different Sections that depend on each
other for proper installation, connection, and operation.

1. Schedule construction operations in sequence required to obtain the best results,
where installation of one part of the Work depends on installation of other
components, before or after its own installation.

2.  Coordinate installation of different components to ensure maximum performance
and accessibility for required maintenance, service, and repair.

3. Make adequate provisions to accommodate items scheduled for later installation.

B. Administrative Procedures: Coordinate scheduling and timing of required
administrative procedures with other construction activities and scheduled activities of
other contractors to avoid conflicts and to ensure orderly progress of the Work. Such
administrative activities include, but are not limited to, the following:

Preparation of Contractor's construction schedule.
Preparation of the schedule of values.

Installation and removal of temporary facilities and controls.
Delivery and processing of submittals.

Progress meetings.

Preinstallation conferences.

Project closeout activities.

Noobkhwh =

1.5 COORDINATION DRAWINGS

A. Coordination Drawings, General: Prepare coordination drawings according to
requirements in individual Sections, and additionally where installation is not
completely indicated on Shop Drawings, where limited space availability necessitates
coordination, or if coordination is required to facilitate integration of products and
materials fabricated or installed by more than one entity.

1.6 REQUEST FOR INFORMATION (RFI)

A. General: Immediately on discovery of the need for additional information, clarification,
or interpretation of the Contract Documents, Contractor shall prepare and submit an
RFI in the form specified.

1. Engineer will return without response those RFls submitted to Engineer by
other entities controlled by Contractor.

2.  Coordinate and submit RFls in a prompt manner to avoid delays in Contractor's
work or work of subcontractors.

B. Content of the RFI: Include a detailed, legible description of item needing information
or interpretation and the following
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Project name.

Owner name.

Owner's Project number.

Name of Engineer

Engineer's Project number.

Date.

Name of Contractor.

RFI number, numbered sequentially.

RFI subject.

10. Specification Section number and title and related paragraphs, as appropriate.

11. Drawing number and detail references, as appropriate.

12. Field dimensions and conditions, as appropriate.

13. Contractor's suggested resolution. If Contractor's suggested resolution impacts
the Contract Time or the Contract Sum, Contractor shall state impact in the RFI.

14. Contractor's signature.

15. Attachments: Include sketches, descriptions, measurements, photos, Product

Data, Shop Drawings, coordination drawings, and other information necessary to

fully describe items needing interpretation.

CoNOOhWN~

a. Include dimensions, thicknesses, structural grid references, and details of
affected materials, assemblies, and attachments on attached sketches.

C. Engineer's Action: Engineer will review each RFI, determine action required, and
respond. Allow seven days for Engineer's response for each RFI. RFls received
by Engineer after 1:00 p.m. will be considered as received the following working
day.

1. The following Contractor-generated RFIs will be returned without action:

Requests for approval of submittals.

Requests for approval of substitutions.

Requests for approval of Contractor's means and methods.

Requests for coordination information already indicated in the Contract
Documents.

e. Requests for adjustments in the Contract Time or the Contract Sum.

f. Requests for interpretation of Engineer's actions on submittals.

g. Incomplete RFls or inaccurately prepared RFls.

apow

2.  Engineer's action may include a request for additional information, in which
case Engineer's time for response will date from time of receipt by Engineer of
additional information.

3.  Engineer's action on RFls that may result in a change to the Contract Time or
the Contract Sum may be eligible for Contractor to submit Change Proposal
according to Section 012600 "Contract Modification Procedures."

a. If Contractor believes the RFI response warrants change in the Contract
Time or the Contract Sum, notify Engineer in writing within 5 days of receipt
of the RFI response.
D. RFI Log: Prepare, maintain, and submit a tabular log of RFls organized by the RFI
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number. Submit log weekly.

Project name.

Name and address of Contractor.

Name and address of Engineer

RFI number, including RFIs that were returned without action or withdrawn.
RFI description.

Date the RFI was submitted.

Date Engineer's response was received.

Identification of related Minor Change in the Work, Construction Change
Directive, and Proposal Request, as appropriate.

Identification of related Field Order, Work Change Directive, and Proposal
Request, as appropriate.

Nl WN =
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E. On receipt of Engineer's action, update the RFI log and immediately distribute the RFI
response to affected parties. Review response and notify Engineer within three days if
Contractor disagrees with response.

1.7 DIGITAL PROJECT MANAGEMENT PROCEDURES

A. Use of Engineer's Digital Data Files: Digital data files of Engineer's CAD drawings will
be provided by Engineer for Contractor's use during construction.

1.  Digital data files may be used by Contractor in preparing coordination drawings,
Shop Drawings, and Project Record Drawings.

2.  Engineer makes no representations as to the accuracy or completeness of digital
data files as they relate to Contract Drawings.

B. PDF Document Preparation: Where PDFs are required to be submitted to Engineer,
prepare as follows:

1. Assemble complete submittal package into a single indexed file, incorporating
submittal requirements of a single Specification Section and transmittal form with
links enabling navigation to each item.

2. Name file with submittal number or other unique identifier, including revision
identifier.

3. Certifications: Where digitally submitted certificates and certifications are
required, provide a digital signature with digital certificate on where indicated.

1.8 PROJECT MEETINGS

A. General: Schedule and conduct meetings and conferences at Project site unless
otherwise indicated.

1.  Attendees: Inform participants and others involved, and individuals whose
presence is required, of date and time of each meeting. Notify Owner and
Engineer of scheduled meeting dates and times a minimum of seven days prior
to meeting.
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2.  Agenda: Prepare the meeting agenda. Distribute the agenda to all invited
attendees.

3. Minutes: Entity responsible for conducting meeting will record significant
discussions and agreements achieved. Distribute the meeting minutes to
everyone concerned, including Owner, and Engineer, within three days of the
meeting.

B. Preconstruction Conference: Engineer will schedule and conduct a preconstruction
conference before starting construction, at a time convenient to Owner and Engineer,
but no later than 15 days after execution of the Agreement.

1.  Attendees: Authorized representatives of Owner, Engineer, and their consultants;
Contractor and its superintendent; major subcontractors; suppliers; and other
concerned parties shall attend the conference. Participants at the conference
shall be familiar with Project and authorized to conclude matters relating to the
Work.

2. Agenda: Discuss items of significance that could affect progress, including the
following:

Responsibilities and personnel assignments.
Tentative construction schedule.

Phasing.

Critical work sequencing and long lead items.
Designation of key personnel and their duties.
Lines of communications.

Procedures for processing field decisions and Change Orders.
Procedures for RFls.

Procedures for testing and inspecting.

Procedures for processing Applications for Payment.
Distribution of the Contract Documents.

Submittal procedures.

Preparation of Record Documents.

Use of the premises.

Work restrictions.

Working hours.

Owner's occupancy requirements.

Responsibility for temporary facilities and controls.
Procedures for disruptions and shutdowns.
Parking availability.

Office, work, and storage areas.

Equipment deliveries and priorities.

First aid.

Security.

Progress cleaning.

SXE<ETONOTVOS3ITATTIQ@NOO0TD

3. Minutes: Entity responsible for conducting meeting will record and distribute
meeting minutes.

C. Progress Meetings: Conduct progress meetings at monthly intervals.

1. Coordinate dates of meetings with preparation of payment requests.
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2.  Attendees: In addition to representatives of Owner, and Engineer, each
contractor, subcontractor, supplier, and other entity concerned with current
progress or involved in planning, coordination, or performance of future activities
shall be represented at these meetings. All participants at the meeting shall be
familiar with Project and authorized to conclude matters relating to the Work.

3. Agenda: Review and correct or approve minutes of previous progress meeting.
Review other items of significance that could affect progress. Include topics for
discussion as appropriate to status of Project.

a. Contractor's Construction Schedule: Review progress since the last
meeting. Determine whether each activity is on time, ahead of schedule, or
behind schedule, in relation to Contractor's construction schedule.
Determine how construction behind schedule will be expedited; secure
commitments from parties involved to do so. Discuss whether schedule
revisions are required to ensure that current and subsequent activities will
be completed within the Contract Time.

1) Review schedule for next period.

b.  Review present and future needs of each entity present, including the
following:

Interface requirements.

Sequence of operations.

Resolution of BIM component conflicts.
Status of submittals.

Status of sustainable design documentation.
Deliveries.

Off-site fabrication.

Access.

Site use.

Temporary facilities and controls.

Progress cleaning.

Quality and work standards.

Status of correction of deficient items.

Field observations.

Status of RFls.

Status of Proposal Requests.

Pending changes.

Status of Change Orders.

Pending claims and disputes.
Documentation of information for payment requests.
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4.  Minutes: Entity responsible for conducting the meeting will record and distribute
the meeting minutes to each party present and to parties requiring information.

a. Schedule Updating: Revise Contractor's construction schedule after each
progress meeting, where revisions to the schedule have been made or
recognized. Issue revised schedule concurrently with the report of each
meeting.

PART 2 - PRODUCTS (Not Used)
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PART 3 - EXECUTION (Not Used)
END OF SECTION 013100
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SECTION 013200 - CONSTRUCTION PROGRESS DOCUMENTATION

PART 1 - GENERAL

1.1 SUMMARY

A. Section includes administrative and procedural requirements for documenting the
progress of construction during performance of the Work, including the following:

Contractor's Construction Schedule.
Construction schedule updating reports.
Daily construction reports.

Site condition reports.

hoON~

1.2 DEFINITIONS

A. Activity: A discrete part of a project that can be identified for planning, scheduling,
monitoring, and controlling the construction Project. Activities included in a
construction schedule consume time and resources.

1. Critical Activity: An activity on the critical path that must start and finish on the
planned early start and finish times.

2.  Predecessor Activity: An activity that precedes another activity in the network.

3.  Successor Activity: An activity that follows another activity in the network.

B. CPM: Critical path method, which is a method of planning and scheduling a
construction project where activities are arranged based on activity relationships.
Network calculations determine the critical path of Project and when activities can be
performed.

C. Critical Path: The longest connected chain of interdependent activities through the
network schedule that establishes the minimum overall Project duration and contains

no float.
D. Event: The starting or ending point of an activity.
E. Float: The measure of leeway in starting and completing an activity.

1.  Float time is not for the exclusive use or benefit of either Owner or Contractor,
but is a jointly owned, expiring Project resource available to both parties as
needed to meet schedule milestones and Contract completion date.

1.3 INFORMATIONAL SUBMITTALS
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A. Format for Submittals: Submit required submittals in the following format:
1.  PDF file.
2. 4 paper copies, of sufficient size to display entire period or schedule, as
required.
B. Contractor's Construction Schedule: Initial schedule, of size required to display entire

schedule for entire construction period.

1. Submit a working digital copy of schedule, using software indicated, and labeled
to comply with requirements for submittals.

C. Construction Schedule Updating Reports: Submit with Applications for Payment.
D. Daily Construction Reports: Submit at weekly intervals.

E. Site Condition Reports: Submit at time of discovery of differing conditions.

1.4 COORDINATION

A. Coordinate Contractor's Construction Schedule with the schedule of values, list of
subcontracts, submittal schedule, progress reports, payment requests, and other
required schedules and reports.

1. Secure time commitments for performing critical elements of the Work from
entities involved.

2.  Coordinate each construction activity in the network with other activities, and
schedule them in proper sequence.

1.5 CONTRACTOR'S CONSTRUCTION SCHEDULE

A. Scheduling Consultant: Engage a consultant to provide planning, evaluation, and
reporting, using CPM scheduling.

1. In-House Option: Owner may waive requirement to retain a consultant if
Contractor employs skilled personnel with experience in CPM scheduling and
reporting techniques. Submit qualifications.

2. Meetings: Scheduling consultant to attend all meetings related to Project
progress, alleged delays, and time impact.

B. Time Frame: Extend schedule from date established for commencement of the work to
date of Final Completion.

1. Contract completion date to not be changed by submission of a schedule that
shows an early completion date, unless specifically authorized by Change Order.

C. Activities: Treat each floor or separate area as a separate numbered activity for each
main element of the Work. Comply with the following:

1. Activity Duration: Define activities so no activity is longer than 60 days, unless
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specifically allowed by Engineer.
Temporary Facilities: Indicate start and completion dates for the following as
applicable:

Securing of approvals and permits required for performance of the Work.
Temporary facilities.

Construction of mock-ups, prototypes and samples.

Owner interfaces and furnishing of items.

Interfaces with Separate Contracts.

Regulatory agency approvals.

Punch list.

@ 0opow

Procurement Activities: Include procurement process activities for the following
long lead-time items and major items, requiring a cycle of more than 60 days, as
separate activities in schedule. Procurement cycle activities include, but are not
limited to, submittals, approvals, purchasing, fabrication, and delivery.
Substantial Completion: Indicate completion in advance of date established for
Substantial Completion, and allow time for Engineer's administrative procedures
necessary for certification of Substantial Completion.

Punch List and Final Completion: Include not more than 30 days for completion
of punch list items and Final Completion.

D. Constraints: Include constraints and work restrictions indicated in the Contract
Documents and as follows in schedule, and show how the sequence of the Work is
affected.

1.

Phasing: Arrange list of activities on schedule by phase.

Work under More Than One Contract: Include a separate activity for each
contract.

Work by Owner: Include a separate activity for each portion of the Work
performed by Owner.

Products Ordered in Advance: Include a separate activity for each product.
Include delivery date indicated in Section 011000 "Summary." Delivery dates
indicated stipulate the earliest possible delivery date.

Owner-Furnished Products: Include a separate activity for each product. Include
delivery date indicated in Section 011000 "Summary." Delivery dates indicated
stipulate the earliest possible delivery date.

Work Restrictions: Show the effect of the following items on the schedule:

Coordination with existing construction.
Limitations of continued occupancies.
Uninterruptible services.

Partial occupancy before Substantial Completion.
Use-of-premises restrictions.

Provisions for future construction.

Seasonal variations.

Environmental control.

S@ 000U

Work Stages: Indicate important stages of construction for each major portion of
the Work, including, but not limited to, the following:
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a. Subcontract awards.
b.  Submittals.

C. Purchases.

d.  Mockups.

e. Fabrication.

f. Sample testing.

g. Deliveries.

h. Installation.

i. Tests and inspections.
j- Adjusting.

k.  Curing.

l. Building flush-out.

m.  Startup and placement into final use and operation.
n.  Commissioning.

8.  Construction Areas: Identify each major area of construction for each major
portion of the Work. Indicate where each construction activity within a major area
must be sequenced or integrated with other construction activities to provide for
the following:

a.  Structural completion.

b.  Temporary enclosure and space conditioning.
C. Permanent space enclosure.

d. Completion of mechanical installation.

e. Completion of electrical installation.

f. Substantial Completion.

E. Milestones: Include milestones indicated in the Contract Documents in schedule,
including, but not limited to, the Notice to Proceed, Substantial Completion, and Final
Completion

F. Upcoming Work Summary: Prepare summary report indicating activities scheduled to

occur or commence prior to submittal of next schedule update. Summarize the
following issues:

arod-~

Unresolved issues.

Unanswered Requests for Information.

Rejected or unreturned submittals.

Notations on returned submittals.

Pending modifications affecting the Work and the Contract Time.

G. Contractor's Construction Schedule Updating: At monthly intervals, update schedule to
reflect actual construction progress and activities. Issue schedule one week before
each regularly scheduled progress meeting.

1.

Revise schedule immediately after each meeting or other activity where revisions
have been recognized or made. Issue updated schedule concurrently with the
report of each such meeting.

Include a report with updated schedule that indicates every change, including,
but not limited to, changes in logic, durations, actual starts and finishes, and
activity durations.
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3. Asthe Work progresses, indicate Final Completion percentage for each activity.

H. Recovery Schedule: When periodic update indicates the Work 14 or more calendar
days behind the current approved schedule, submit a separate recovery schedule
indicating means by which Contractor intends to regain compliance with the schedule.
Indicate changes to working hours, working days, crew sizes, equipment required to
achieve compliance, and date by which recovery will be accomplished.

l. Distribution: Distribute copies of approved schedule to Engineer, Owner, separate
contractors, testing and inspecting agencies, and other parties identified by Contractor
with a need-to-know schedule responsibility.

1. Post copies in Project meeting rooms and temporary field offices.
When revisions are made, distribute updated schedules to the same parties and
post in the same locations. Delete parties from distribution when they have
completed their assigned portion of the Work and are no longer involved in
performance of construction activities.

1.6 REPORTS

A. Daily Construction Reports: Prepare a daily construction report recording the following
information concerning events at Project site:

List of subcontractors at Project site.

List of separate contractors at Project site.
Approximate count of personnel at Project site.
Equipment at Project site.

Material deliveries.

High and low temperatures and general weather conditions, including presence
of rain or snow.

7.  Testing and inspection.

8.  Accidents.

9.  Meetings and significant decisions.

10. Unusual events.

11. Stoppages, delays, shortages, and losses.

12. Meter readings and similar recordings.

13. Emergency procedures.

14. Orders and requests of authorities having jurisdiction.
15. Change Orders received and implemented.

16. Construction Change Directives received and implemented.
17. Services connected and disconnected.

18. Equipment or system tests and startups.

19. Partial completions and occupancies.

20. Substantial Completions authorized.

kW~

B. Site Condition Reports: Immediately on discovery of a difference between site
conditions and the Contract Documents, prepare and submit a detailed report. Submit
with a Request for Information. Include a detailed description of the differing
conditions, together with recommendations for changing the Contract Documents.
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PART 2 - PRODUCTS (Not Used)
PART 3 - EXECUTION (Not Used)

END OF SECTION 013200
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SECTION 013300 - SUBMITTAL PROCEDURES

PART 1 - GENERAL

1.1

A

1.2

A.

1.3

A.

SUMMARY

Section Includes:

1. Submittal schedule requirements.
2. Administrative and procedural requirements for submittals.

Related Requirements:

1. Section 012900 "Payment Procedures" for submitting Applications for Payment
and the schedule of values.

2.  Section 013100 "Project Management and Coordination" for submitting
coordination drawings and subcontract list and for requirements for web-based
Project software.

3. Section 013200 "Construction Progress Documentation" for submitting schedules
and reports, including Contractor's construction schedule.

4.  Section 014000 "Quality Requirements" for submitting test and inspection
reports, and schedule of tests and inspections.

5.  Section 017700 "Closeout Procedures" for submitting closeout submittals and
maintenance material submittals.

6. Section 017839 "Project Record Documents" for submitting record Drawings,
record Specifications, and record Product Data.

DEFINITIONS

Action Submittals: Written and graphic information and physical samples that require
Engineer's responsive action. Action submittals are those submittals indicated in
individual Specification Sections as "action submittals."

Informational Submittals: Written and graphic information and physical samples that do
not require Engineer's responsive action. Submittals may be rejected for not complying
with requirements. Informational submittals are those submittals indicated in individual
Specification Sections as "informational submittals."

SUBMITTAL SCHEDULE

Submittal Schedule: Submit, as an action submittal, a list of submittals, arranged in
chronological order by dates required by construction schedule. Include time required
for review, ordering, manufacturing, fabrication, and delivery when establishing dates.
Include additional time required for making corrections or revisions to submittals noted
by Engineer and additional time for handling and reviewing submittals required by
those corrections.
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1.  Coordinate submittal schedule with list of subcontracts, the schedule of values,
and Contractor's construction schedule.

1.4 SUBMITTAL FORMATS
A. Submittal Information: Include the following information in each submittal:

Project name.

Date.

Name of Engineer.

Name of Contractor.

Name of firm or entity that prepared submittal.

Names of subcontractor, manufacturer, and supplier.

Unique submittal number, including revision identifier. Include Specification

Section number with sequential alphanumeric identifier and alphanumeric suffix

for resubmittals.

Category and type of submittal.

. Submittal purpose and description.

10. Number and title of Specification Section, with paragraph number and generic
name for each of multiple items.

11. Drawing number and detail references, as appropriate.

12. Indication of full or partial submittal.

13. Location(s) where product is to be installed, as appropriate.

14. Other necessary identification.

15. Remarks.

16. Signature of transmitter.

Noobkrwbd =
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B. Options: Identify options requiring selection by Engineer.

C. Deviations and Additional Information: On each submittal, clearly indicate deviations
from requirements in the Contract Documents, including minor variations and
limitations; include relevant additional information and revisions, other than those
requested by Engineer and Construction Manager on previous submittals. Indicate by
highlighting on each submittal or noting on attached separate sheet.

D. Paper Submittals:

1. Place a permanent label or title block on each submittal item for identification;
include name of firm or entity that prepared submittal.

2.  Provide a space on label or beside title block to record Contractor's review and
approval markings and action taken by Engineer.

3.  Action Submittals: Submit three paper copies of each submittal unless otherwise
indicated. Engineer will return two copies.

4. Informational Submittals: Submit two paper copies of each submittal unless
otherwise indicated. Engineer will not return copies.

5. Additional Copies: Unless additional copies are required for final submittal, and
unless Engineer observes noncompliance with provisions in the Contract
Documents, initial submittal may serve as final submittal.

6. Transmittal for Submittals: Assemble each submittal individually and
appropriately for transmittal and handling. Transmit each submittal using
transmittal form.
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Electronic Submittals: Prepare submittals as PDF package, incorporating complete
information into each PDF file. Name PDF file with submittal number.

SUBMITTAL PROCEDURES

Prepare and submit submittals required by individual Specification Sections. Types of
submittals are indicated in individual Specification Sections.

1. Email: Prepare submittals as PDF package and transmit to Engineer by sending
via email. Include PDF transmittal form. Include information in email subject line
as requested by Engineer.

a.  Engineer will return annotated file. Annotate and retain one copy of file as a
digital Project Record Document file.

2.  Paper: Prepare submittals in paper form and deliver to Engineer.

Coordination: Coordinate preparation and processing of submittals with performance
of construction activities.

1. Coordinate each submittal with fabrication, purchasing, testing, delivery, other
submittals, and related activities that require sequential activity.

2. Submit all submittal items required for each Specification Section concurrently
unless partial submittals for portions of the Work are indicated on approved
submittal schedule.

3.  Submit action submittals and informational submittals required by the same
Specification Section as separate packages under separate transmittals.

4. Coordinate transmittal of submittals for related parts of the Work specified in
different Sections, so processing will not be delayed because of need to review
submittals concurrently for coordination.

a. Engineer reserves the right to withhold action on a submittal requiring
coordination with other submittals until related submittals are received.

Processing Time: Allow time for submittal review, including time for resubmittals, as
follows. Time for review shall commence on Engineer's receipt of submittal. No
extension of the Contract Time will be authorized because of failure to transmit
submittals enough in advance of the Work to permit processing, including resubmittals.

1. Initial Review: Allow 5 days for initial review of each submittal. Allow additional
time if coordination with subsequent submittals is required. Engineer will advise
Contractor when a submittal being processed must be delayed for coordination.

2. Intermediate Review: If intermediate submittal is necessary, process it in same
manner as initial submittal.

3. Resubmittal Review: Allow 5 days for review of each resubmittal.

Resubmittals: Make resubmittals in same form and number of copies as initial
submittal.

1. Note date and content of previous submittal.
2. Note date and content of revision in label or title block, and clearly indicate extent
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of revision.
3. Resubmit submittals until they are marked with approval notation from Engineer
's action stamp.

E. Distribution: Furnish copies of final submittals to manufacturers, subcontractors,
suppliers, fabricators, installers, authorities having jurisdiction, and others as
necessary for performance of construction activities. Show distribution on transmittal
forms.

F. Use for Construction: Retain complete copies of submittals on Project site. Use only
final action submittals that are marked with approval notation from Engineer's action
stamp.

1.6 SUBMITTAL REQUIREMENTS

A. Product Data: Collect information into a single submittal for each element of
construction and type of product or equipment.

1.  Ifinformation must be specially prepared for submittal because standard
published data are unsuitable for use, submit as Shop Drawings, not as Product
Data.

2. Mark each copy of each submittal to show which products and options are
applicable.

3. Include the following information, as applicable:

Manufacturer's catalog cuts.

Manufacturer's product specifications.

Standard color charts.

Statement of compliance with specified referenced standards.
Testing by recognized testing agency.

Application of testing agency labels and seals.

Notation of coordination requirements.

Availability and delivery time information.
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4.  For equipment, include the following in addition to the above, as applicable:

Wiring diagrams that show factory-installed wiring.

Printed performance curves.

Operational range diagrams.

Clearances required to other construction, if not indicated on accompanying

Shop Drawings.

5. Submit Product Data before Shop Drawings, and before or concurrently with
Samples.

apoow

B. Shop Drawings: Prepare Project-specific information, drawn accurately to scale. Do
not base Shop Drawings on reproductions of the Contract Documents or standard
printed data.

1. Preparation: Fully illustrate requirements in the Contract Documents. Include the
following information, as applicable:

SUBMITTAL PROCEDURES 013300 - 10



Thoroughbred Engineering Walters Industrial Park Expansion Aspahlt Paving

250283 Mt. Sterling, Kentucky
a. ldentification of products.
b.  Schedules.
c. Compliance with specified standards.
d. Notation of coordination requirements.
e. Notation of dimensions established by field measurement.
f. Relationship and attachment to adjoining construction clearly indicated.
g. Seal and signature of professional engineer if specified.

2.  Paper Sheet Size: Except for templates, patterns, and similar full-size Drawings,
submit Shop Drawings on sheets at least 8-1/2 by 11 inches, but no larger than
30 by 42 inches.

C. Samples: Submit Samples for review of type, color, pattern, and texture for a check of
these characteristics with other materials.

1. Transmit Samples that contain multiple, related components, such as
accessories together in one submittal package.

2. ldentification: Permanently attach label on unexposed side of Samples that
includes the following:

Project name and submittal number.

Generic description of Sample.

Product name and name of manufacturer.

Sample source.

Number and title of applicable Specification Section.
Specification paragraph number and generic name of each item.
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3.  Email Transmittal: Provide PDF transmittal. Include digital image file illustrating
Sample characteristics and identification information for record.

4.  Paper Transmittal: Include paper transmittal, including complete submittal
information indicated.

5. Disposition: Maintain sets of approved Samples at Project site, available for
quality-control comparisons throughout the course of construction activity.
Sample sets may be used to determine final acceptance of construction
associated with each set.

a. Samples that may be incorporated into the Work are indicated in individual
Specification Sections. Such Samples must be in an undamaged condition
at time of use.

b.  Samples not incorporated into the Work, or otherwise designated as
Owner's property, are the property of Contractor.

6. Samples for Initial Selection: Submit manufacturer's color charts consisting of
units or sections of units, showing the full range of colors, textures, and patterns
available.

a. Number of Samples: Submit one full set(s) of available choices where
color, pattern, texture, or similar characteristics are required to be selected
from manufacturer's product line. Engineer will return submittal with options
selected.

7.  Samples for Verification: Submit full-size units or Samples of size indicated,
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prepared from same material to be used for the Work, cured and finished in
manner specified, and physically identical with material or product proposed for
use, and that show full range of color and texture variations expected. Samples
include, but are not limited to, the following: partial sections of manufactured or
fabricated components; small cuts or containers of materials; complete units of
repetitively used materials; swatches showing color, texture, and pattern; color
range sets; and components used for independent testing and inspection.

a.  Number of Samples: Submit three sets of Samples. Engineer will retain two
Sample sets; remainder will be returned.

1) Submit a single Sample where assembly details, workmanship,
fabrication techniques, connections, operation, and other similar
characteristics are to be demonstrated.

2) If variation in color, pattern, texture, or other characteristic is inherent
in material or product represented by a Sample, submit at least three
sets of paired units that show approximate limits of variations.

D. Product Schedule: As required in individual Specification Sections, prepare a written
summary indicating types of products required for the Work and their intended
location. Include the following information in tabular form:

1. Type of product. Include unique identifier for each product indicated in the
Contract Documents or assigned by Contractor if none is indicated.

2. Manufacturer and product name, and model number if applicable.

3. Number and name of room or space.

4 Location within room or space.

E. Qualification Data: Prepare written information that demonstrates capabilities and
experience of firm or person. Include lists of completed projects with project names
and addresses, contact information of Engineers and owners, and other
information specified.

F. Design Data: Prepare and submit written and graphic information indicating
compliance with indicated performance and design criteria in individual Specification
Sections. Include list of assumptions and summary of loads. Include load diagrams if
applicable. Provide name and version of software, if any, used for calculations.
Number each page of submittal.

G. Certificates:

1. Certificates and Certifications Submittals: Submit a statement that includes
signature of entity responsible for preparing certification. Certificates and
certifications shall be signed by an officer or other individual authorized to sign
documents on behalf of that entity. Provide a notarized signature where
indicated.

2. Installer Certificates: Submit written statements on manufacturer's letterhead,
certifying that Installer complies with requirements in the Contract Documents
and, where required, is authorized by manufacturer for this specific Project.

3.  Manufacturer Certificates: Submit written statements on manufacturer's
letterhead, certifying that manufacturer complies with requirements in the
Contract Documents. Include evidence of manufacturing experience where
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required.

Material Certificates: Submit written statements on manufacturer's letterhead,
certifying that material complies with requirements in the Contract Documents.
Product Certificates: Submit written statements on manufacturer's letterhead,
certifying that product complies with requirements in the Contract Documents.
Welding Certificates: Prepare written certification that welding procedures and
personnel comply with requirements in the Contract Documents. Submit record
of AWS B2.1/B2.1M on AWS forms. Include names of firms and personnel
certified.

H. Test and Research Reports:

1.

Compatibility Test Reports: Submit reports written by a qualified testing agency,
on testing agency's standard form, indicating and interpreting results of
compatibility tests performed before installation of product. Include written
recommendations for substrate preparation and primers required.

Field Test Reports: Submit written reports indicating and interpreting results of
field tests performed either during installation of product or after product is
installed in its final location, for compliance with requirements in the Contract
Documents.

Material Test Reports: Submit reports written by a qualified testing agency, on
testing agency's standard form, indicating and interpreting test results of material
for compliance with requirements in the Contract Documents.

Preconstruction Test Reports: Submit reports written by a qualified testing
agency, on testing agency's standard form, indicating and interpreting results of
tests performed before installation of product, for compliance with performance
requirements in the Contract Documents.

Product Test Reports: Submit written reports indicating that current product
produced by manufacturer complies with requirements in the Contract
Documents. Base reports on evaluation of tests performed by manufacturer and
witnessed by a qualified testing agency, or on comprehensive tests performed by
a qualified testing agency.

Research Reports: Submit written evidence, from a model code organization
acceptable to authorities having jurisdiction, that product complies with building
code in effect for Project. Include the following information:

Name of evaluation organization.
Date of evaluation.

Time period when report is in effect.
Product and manufacturers' names.
Description of product.

Test procedures and results.
Limitations of use.
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1.7 CONTRACTOR'S REVIEW

A. Action Submittals and Informational Submittals: Review each submittal and check for
coordination with other Work of the Contract and for compliance with the Contract
Documents. Note corrections and field dimensions. Mark with approval stamp before
submitting to Engineer.
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B. Contractor's Approval: Indicate Contractor's approval for each submittal with a uniform
approval stamp. Include name of reviewer, date of Contractor's approval, and
statement certifying that submittal has been reviewed, checked, and approved for
compliance with the Contract Documents.

1. Engineer will not review submittals received from Contractor that do not have
Contractor's review and approval.
1.8 ENGINEER'S AND CONSTRUCTION MANAGER'S REVIEW

A. Action Submittals: Engineer will review each submittal, indicate corrections or revisions
required, and return.

1. PDF Submittals: Engineer will indicate, via markup on each submittal, the
appropriate action

2.  Submittals by Web-Based Project Management Software: Engineer will indicate,
on Project management software website, the appropriate action.

B. Informational Submittals: Engineer will review each submittal and will not return it, or
will return it if it does not comply with requirements. Engineer will forward each
submittal to appropriate party.

C. Partial submittals prepared for a portion of the Work will be reviewed when use of
partial submittals has received prior approval from Engineer.

D. Incomplete submittals are unacceptable, will be considered nonresponsive, and will be
returned for resubmittal without review.

E. Engineer will return without review submittals received from sources other than
Contractor.
F. Submittals not required by the Contract Documents will be returned by Engineer

without action.

PART 2 - PRODUCTS (Not Used)
PART 3 - EXECUTION (Not Used)

END OF SECTION 013300
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SECTION 014000 - QUALITY REQUIREMENTS

PART 1 - GENERAL

1.1

A

1.2

1.3

A

SUMMARY

Section includes administrative and procedural requirements for quality assurance and
quality control.

Testing and inspection services are required to verify compliance with requirements
specified or indicated. These services do not relieve Contractor of responsibility for
compliance with the Contract Document requirements.

1. Specified tests, inspections, and related actions do not limit Contractor's other
quality-assurance and quality-control procedures that facilitate compliance with
the Contract Document requirements.

2. Requirements for Contractor to provide quality-assurance and quality-control
services required by Engineer, Owner, or authorities having jurisdiction are not
limited by provisions of this Section.

DEFINITIONS

Field Quality-Control Tests and Inspections: Tests and inspections that are performed
on-site for installation of the Work and for completed Work.

Testing Agency: An entity engaged to perform specific tests, inspections, or both. The
term "testing laboratory" has the same meaning as the term "testing agency."

Quality-Assurance Services: Activities, actions, and procedures performed before and
during execution of the Work, to guard against defects and deficiencies and
substantiate that proposed construction will comply with requirements.

Quality-Control Services: Tests, inspections, procedures, and related actions during
and after execution of the Work, to evaluate that actual products incorporated into the
Work and completed construction comply with requirements. Contractor's quality-
control services do not include contract administration activities performed by
Engineer.

CONFLICTING REQUIREMENTS

Conflicting Standards and Other Requirements: If compliance with two or more
standards or requirements is specified and the standards or requirements establish
different or conflicting requirements for minimum quantities or quality levels, inform the
Engineer regarding the conflict and obtain clarification prior to proceeding with the
Work. Refer conflicting requirements that are different, but apparently equal, to
Engineer for clarification before proceeding.
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Minimum Quantity or Quality Levels: The quantity or quality level shown or specified is
the minimum provided or performed. The actual installation may comply exactly with
the minimum quantity or quality specified, or it may exceed the minimum within
reasonable limits. To comply with these requirements, indicated numeric values are
minimum or maximum, as appropriate, for the context of requirements. Refer
uncertainties to Engineer for a decision before proceeding.

INFORMATIONAL SUBMITTALS

Permits, Licenses, and Certificates: For Owner's record, submit copies of permits,
licenses, certifications, inspection reports, releases, jurisdictional settlements, notices,
receipts for fee payments, judgments, correspondence, records, and similar
documents established for compliance with standards and regulations bearing on
performance of the Work.

REPORTS AND DOCUMENTS

Test and Inspection Reports: Prepare and submit certified written reports specified in
other Sections. Include the following:

Date of issue.

Project title and number.

Name, address, telephone number, and email address of testing agency.

Dates and locations of samples and tests or inspections.

Names of individuals making tests and inspections.

Description of the Work and test and inspection method.

Identification of product and Specification Section.

Complete test or inspection data.

Test and inspection results and an interpretation of test results.

0. Record of temperature and weather conditions at time of sample-taking and
testing and inspection.

11. Comments or professional opinion on whether tested or inspected Work complies

with the Contract Document requirements.
12. Name and signature of laboratory inspector.
13. Recommendations on retesting and reinspecting.
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Manufacturer's Technical Representative's Field Reports: Prepare written information
documenting manufacturer's technical representative's tests and inspections specified
in other Sections. Include the following:

1. Name, address, telephone number, and email address of technical
representative making report.

2.  Statement on condition of substrates and their acceptability for installation of
product.

3.  Statement that products at Project site comply with requirements.

4.  Summary of installation procedures being followed, whether they comply with
requirements and, if not, what corrective action was taken.

5. Results of operational and other tests and a statement of whether observed
performance complies with requirements.
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6. Statement of whether conditions, products, and installation will affect warranty.
7.  Otherrequired items indicated in individual Specification Sections.

QUALITY CONTROL

Owner Responsibilities: Where quality-control services are indicated as Owner's
responsibility, Owner will engage a qualified testing agency to perform these services.

1. Owner will furnish Contractor with names, addresses, and telephone numbers of
testing agencies engaged and a description of types of testing and inspection
they are engaged to perform.

2.  Costs for retesting and reinspecting construction that replaces or is necessitated
by Work that failed to comply with the Contract Documents will be charged to
Contractor.

Contractor Responsibilities: Tests and inspections not explicitly assigned to Owner are
Contractor's responsibility. Perform additional quality-control activities, whether
specified or not, to verify and document that the Work complies with requirements.

1. Unless otherwise indicated, provide quality-control services specified and those
required by authorities having jurisdiction. Perform quality-control services
required of Contractor by authorities having jurisdiction, whether specified or not.

2. Engage a qualified testing agency to perform quality-control services.

a.  Contractor will not employ same entity engaged by Owner, unless agreed
to in writing by Owner.

3.  Notify testing agencies at least 24 hours in advance of time when Work that
requires testing or inspection will be performed.

4.  Where quality-control services are indicated as Contractor's responsibility, submit
a certified written report, in duplicate, of each quality-control service.

5. Testing and inspection requested by Contractor and not required by the Contract
Documents are Contractor's responsibility.

6. Submit additional copies of each written report directly to authorities having
jurisdiction, when they so direct.

Retesting/Reinspecting: Regardless of whether original tests or inspections were
Contractor's responsibility, provide quality-control services, including retesting and
reinspecting, for construction that replaced Work that failed to comply with the Contract
Documents.

Testing Agency Responsibilities: Cooperate with Engineer, Contractor in performance
of duties. Provide qualified personnel to perform required tests and inspections.

1. Notify Engineer and Contractor promptly of irregularities or deficiencies observed in the
Work during performance of its services.

QUALITY REQUIREMENTS 014000 - 3
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2. Determine the locations from which test samples will be taken and in which in-
situ tests are conducted.

3.  Conduct and interpret tests and inspections, and state in each report whether
tested and inspected Work complies with or deviates from requirements.

4.  Submit a certified written report, in duplicate, of each test, inspection, and similar
quality-control service through Contractor.

5. Do not release, revoke, alter, or increase the Contract Document requirements or
approve or accept any portion of the Work.

6. Do not perform duties of Contractor.

E. Manufacturer's Field Services: Where indicated, engage a factory-authorized service
representative to inspect field-assembled components and equipment installation,
including service connections. Report results in writing as specified in Section 013300
"Submittal Procedures."

F. Manufacturer's Technical Services: Where indicated, engage a manufacturer's
technical representative to observe and inspect the Work. Manufacturer's technical
representative's services include participation in preinstallation conferences,
examination of substrates and conditions, verification of materials, observation of
Installer activities, inspection of completed portions of the Work, and submittal of
written reports.

G. Contractor's Associated Requirements and Services: Cooperate with agencies and
representatives performing required tests, inspections, and similar quality-control
services, and provide reasonable auxiliary services as requested. Notify agency
sufficiently in advance of operations to permit assignment of personnel. Provide the
following:

1. Access to the Work.

2. Incidental labor and facilities necessary to facilitate tests and inspections.

3 Adequate quantities of representative samples of materials that require testing
and inspection. Assist agency in obtaining samples.

4. Facilities for storage and field curing of test samples.

5.  Delivery of samples to testing agencies.

6 Preliminary design mix proposed for use for material mixes that require control by
testing agency.

7. Security and protection for samples and for testing and inspection equipment at
Project site.

H. Coordination: Coordinate sequence of activities to accommodate required quality-
assurance and quality-control services with a minimum of delay and to avoid necessity
of removing and replacing construction to accommodate testing and inspection.

1. Schedule times for tests, inspections, obtaining samples, and similar activities.

PART 2 - PRODUCTS (Not Used)
PART 3 - EXECUTION

QUALITY REQUIREMENTS 014000 - 4
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3.1 TEST AND INSPECTION LOG

A. Test and Inspection Log: Prepare a record of tests and inspections. Include the

following:

1.  Date test or inspection was conducted.

2. Description of the Work tested or inspected.

3. Date test or inspection results were transmitted to Engineer.

4. Identification of testing agency or special inspector conducting test or inspection.

B. Maintain log at Project site. Post changes and revisions as they occur. Provide access
to test and inspection log for Engineer's reference during normal working hours.

1. Submit log at Project closeout as part of Project Record Documents.

3.2 REPAIR AND PROTECTION

A. General: On completion of testing, inspection, sample-taking, and similar services,
repair damaged construction and restore substrates and finishes.

1. Provide materials and comply with installation requirements specified in other
Specification Sections or matching existing substrates and finishes. Restore
patched areas and extend restoration into adjoining areas with durable seams
that are as invisible as possible. Comply with the Contract Document
requirements for cutting and patching in Section 017300 "Execution."

B. Protect construction exposed by or for quality-control service activities.
C. Repair and protection are Contractor's responsibility, regardless of the assignment of
responsibility for quality-control services.

END OF SECTION 014000

QUALITY REQUIREMENTS 014000 - 5
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SECTION 347100 - ROADWAY CONSTRUCTION

KYTC STANDARD
SPECIFICATIONS FOR
ROAD AND BRIDGE
CONSTRUCTION 2012
EDITION

Where no specification is found to describe a certain project material,
item or construction procedure, the “Standard Specifications for Road
and Bridge Construction”, 2019 or latest edition from the Kentucky
Transportation Cabinet shall govern. The KYTC standard specifications
are incorporated herein by reference.

ROADWAY CONSTRUCTION 347100-1
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